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COUNTY COMMISSION

BALDWIN COUNTY

312 Courthouse Square, Suite 12 - MEHERHS
5 DISTRICT 1. JAMES E. BALL
BAY MINETTE, ALABAMA 36507 2. JOE DAVIS, Il

3. BILLIE JO UNDERWOOD
4. CHARLES F. GRUBER

(251) 937-0264
Fax (251) 580-2500
www.baldwincountyal.gov

March 17, 2020

Watermark Design Group, LLC
2970 Cottage Hill Rd., Suite 200
Mobile, AL 36606

ATTN: John A. McArthur, 111

REFERENCE: Architectural Services for the Design of a New Baldwin County Area 200
Highway Maintenance Facility for the Baldwin County Commission

Dear Mr. McArthur:

The Baldwin County Commission during their regularly held meeting on March 17,
2020, approved the AIA Contract for the architectural services with your firm in the amount of
6% of the construction cost for the design of a new Baldwin County Area 200 Highway
Maintenance Facility located in Silverhill, Alabama.

Enclosed is your copy of the executed Contract.

Please contact Seth Peterson, Pre-Construction Manager with the Baldwin County
Highway Department at (251) 937-9561 Ext. 4055 to coordinator this project.

If you have any questions, please contact the Purchasing Director, Wanda Gautney at
(251) 580-2520.

Sincerely,

BILLIE JO UNDERWOOD, Chairman
Baldwin County Commission

BJU:wg ltem #BE9

Attachment

cc: Wanda Gautney, Purchasing Director
Seth Peterson, BCHD Pre-Construction Manager

(BALDWIN COUNTY IS AN EQUAL OPPORTUNITY EMPLOYER MVF)
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AGREEMENT made as of the seventh day of February in the year two-thousand twenty
(In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Baldwin County Commission
322 Courthouse Square
Bay Minette, Alabama 36507

and the Architect:
(Name, legal status, address and other information)

Watermark Design Group, LLC
2970 Cottage Hill Rd., Suite 200
Mobile, Alabama 36606

for the following Project:
(Name, location and detailed description)

New Maintenance Building for Baldwin County Highway Department Area 200

22220 West Boulevard

Silverhill, AL 36576

New maintenance facility including administrative offices, storage, shop with enclosed and
open maintenance bays, parking and drives as required for the new building,

The Owner and Architect agree as follows.

1AIA Document B101" - 2017

Standard Form of Agreement Between Owner and Architect

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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ARTICLE1 INITIAL INFORMATION
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.
(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.”)
§ 1.1.1 The Owner’s program for the Project:
{Insert the Owner's program, identify documentation that establishes the Owner’s program, or state the manner in which the
program will be developed.)
See Exhibit "A"
§ 1.1.2 The Project’s physical characteristics:
(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location; dimensions;
geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of public and private
utilities and services; legal description of the site, etc.)

See Exhibit "A"

§1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

Tentatively set $1,344,000.00 for Building and $120,000.00 for the Sitework
§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
1 Design phase milestone dates, if any:

None
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.2 Construction commencement date:
None

.3 Substantial Completion date or dates:
None

4 Other milestone dates:
None

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or fast-track
design and construction, multiple bid packages, or phased construction.)

Competitive Bid

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

None

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and services
related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner and Architect
shall incorporate the completed E204-2017 into the agreements with the consultants and contractors performing services or
Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Seth Peterson, PE

Pre-Construction Manager

Baldwin County Highway Department
Central Annex II

22070 Highway 59

Robertsdale, AL 36567

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s submittals
to the Owner are as follows:
(List name, address, and other contact information.)

Seth Peterson
Stacy Appleton

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)
(Paragraphs deleted)None

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)
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John A. McArthur, I11, AIA, President
Watermark Design Group

2970 Cottage Hill Rd, Suite 200
Mobile, Alabama 36606

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information,)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

Robert Harvey,PE

Thompson Engineering

2970 Cottage Hill Rd, Suite 190
Mobile, Alabama 36606

.2 Mechanical Engineer:

Jason MatiacioPE

Dell Consulting, LLC

813 Downtowner Blvd. Suite D
Mobile, Alabama 36609

.3 Electrical Engineer:

Andy MaurinPE

Dell Consulting

813 Downtowner Blv., Suite D
Mobile,Alabama

4 Geotechnical Engineer:

Cameron CriglerPE

Thompson Engineering

2970 Cottage Hill Rd, Suite 190
Mobile, Alabama 36606

.5 Professional Land Surveyor:

Johnny HolleyPLS

Thompson Engineering

2970 Cottage Hill Rd, Suite 190
Mobile, Alabama 36606

§ 1.1.11.2 Consultants retained under Supplemental Services:
| None

§ 1.1.12 Other Initial Information on which the Agreement is based:
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See Exhibit "B", Architects Proposal

§ 1.2 The Owner and Architect may rely on the Initial Information, Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the Architect’s
services, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust the Owner’s budget
for the Cost of the Work and the Owner’s anticipated design and construction milestones, as necessary, to accommodate
material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form.

§1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols governing
the use of, and reliance on, the information contained in the model, shall be at the using or relying party’s sole risk and
without liability to the other party and its contractors or consultants, the authors of, or contributors to, the building
information model, and each of their agents and employees.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it is
properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement, or shall
cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by architects
practicing in the same or similar locality under the same or similar circumstances. The Architect shall perform its services as
expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional judgment with
respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the requirements set
forth below are in addition to the types and limits the Architect normally maintains, the Owner shall pay the Architect as set
forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than one million ($ 1,000,000.00 ) for each occurrence and
two million (§ 2,000,000.00 ) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy limits of
not less than one million (§ 1,000,000.00 ) per accident for bodily injury, death of any person, and property damage arising
out of the ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile
coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and excess or
umbrella liability insurance policies result in the same or greater coverage as the coverages required under Sections 2.5.1 and
2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage than the primary policy. The
excess policy shall not require the exhaustion of the underlying limits only through the actual payment by the underlying
insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than one million ($ 1,000,000.00 ) each accident, one million ($
1,000,000.00 ) each employee, and one million ($ 1,000,000.00 ) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services with
policy limits of not less than one million ($ 1,000,000.00 ) per claim and one million ($ 1,000,000.00 ) in the aggregate.

AlA Document B101™ —2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This
AIA® Document is protected by U.S. Copyright Law and Internatienal Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any
portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
produced by AlA software at 16:50:30 ET on 02/27/2020 under Order N0.9532568945 which expires on 03/13/2020, and is not for resale.

User Notes: (1245145454)



Init.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary and excess
or umbrella polices for Commercial General Liability and Automobile Liability to include the Owner as an additional insured
for claims caused in whole or in part by the Architect’s negligent acts or omissions. The additional insured coverage shall be
primary and non-contributory to any of the Owner’s insurance policies and shall apply to both ongoing and completed
operations.

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compliance with the requirements in
this Section 2.5.

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary structural,
mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental or Additional
Services.

§ 3.1.1 The Architect shall manage the Architect’s services, research applicable design criteria, attend Project meetings,
communicate with members of the Project team, and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s consultants.
The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and timeliness of,
services and information furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written
notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a schedule
for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the commencement
of construction and for Substantial Completion of the Work as set forth in the Initial Information. The schedule shall include
allowances for periods of time required for the Owner’s review, for the performance of the Owner’s consultants, and for
approval of submissions by authorities having jurisdiction over the Project. Once approved by the Owner, time limits
established by the schedule shall not, except for reasonable cause, be exceeded by the Architect or Owner. With the Owner’s
approval, the Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of
construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance of
non-conforming Work, made or given without the Architect’s written approval.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and entities
providing utility services to the Project. The Architect shall respond to applicable design requirements imposed by those
authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents required for
the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, codes,
and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of the
Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of the other, to
ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies discovered in the
information, and (2) other information or consulting services that may be reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative
approaches to design and construction of the Project. The Architect shall reach an understanding with the Owner regarding
the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.
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§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design Documents for
the Owner’s approval. The Schematic Design Documents shall consist of drawings and other documents including a site plan,
if appropriate, and preliminary building plans, sections and elevations; and may include some combination of study models,
perspective sketches, or digital representations. Preliminary selections of major building systems and construction materials
shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building orientation,
together with other considerations based on program and aesthetics, in developing a desi gn that is consistent with the Owner’s
program, schedule and budget for the Cost of the Work. The Owner may obtain more advanced sustainable design services as
a Supplemental Service under Section 4.1.1.

§3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with other
considerations based on program and aesthetics, in developing a design for the Project that is consistent with the Owner’s
program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with Section 6.3.
§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe the
development of the approved Schematic Design Documents and shall consist of drawings and other documents including
plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix and describe the
size and character of the Project as to architectural, structural, mechanical and electrical systems, and other appropriate
elements. The Design Development Documents shall also include outline specifications that identify major materials and
systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Construction
Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the further development of
the approved Design Development Documents and shall consist of Drawings and Specifications setting forth in detail the
quality levels and performance criteria of materials and systems and other requirements for the construction of the Work. The
Owner and Architect acknowledge that, in order to perform the Work, the Contractor will provide additional information,
including Shop Drawings, Product Data, Samples and other similar submittals, which the Architect shall review in
accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over the
Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the development and
preparation of (1) procurement information that describes the time, place, and conditions of bidding, including bidding or
proposal forms; (2) the form of agreement between the Owner and Contractor; and (3) the Conditions of the Contract for
Construction (General, Supplementary and other Conditions). The Architect shall also compile a project manual that includes
the Conditions of the Contract for Construction and Specifications, and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to the
estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.
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§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval of the
Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or negotiated proposals;
(2) confirming responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any; and, (4) awarding
and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:
A facilitating the distribution of Bidding Documents to prospective bidders;
.2 organizing and conducting a pre-bid conference for prospective bidders;
.3 preparing responses to questions from prospective bidders and providing clarifications and interpretations of
the Bidding Documents to the prospective bidders in the form of addenda; and,
4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the bidding
results, as directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall, as an
Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved substitutions
to all prospective bidders.

(Paragraphs deleted)

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth below
and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner and Contractor
modify ATA Document A201-2017, those modifications shall not affect the Architect’s services under this Agreement unless
the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect shall
have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall not have
control over, charge of, or responsibility for the construction means, methods, techniques, sequences or procedures, or for
safety precautions and programs in connection with the Work, nor shall the Architect be responsible for the Contractor’s
failure to perform the Work in accordance with the requirements of the Contract Documents. The Architect shall be
responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge of, and shall not be
responsible for, acts or omissions of the Contractor or of any other persons or entities performing portions of the Work.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date the
Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required in
Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work completed, and to
determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully completed,
will be in accordance with the Contract Documents. However, the Architect shall not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, the Architect shall
keep the Owner reasonably informed about the progress and quality of the portion of the Work completed, and promptly
report to the Owner (1) known deviations, or deviations which are readily and reasonably known, from the Contract
Documents, (2) known deviations, or deviations which are readily and reasonably known, from the most recent construction
schedule submitted by the Contractor, and (3) defects and deficiencies observed in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the
Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the
Work in accordance with the provisions of the Contract Documents, whether or not the Work is fabricated, installed or
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completed. However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to
exercise such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, suppliers,
their agents or employees, or other persons or entities performing portions of the Work.

§3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the Contract
Documents on written request of either the Owner or Contractor. The Architect’s response to such requests shall be made in
writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable from,
the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations and decisions,
the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not show partiality to either,
and shall not be liable for results of interpretations or decisions rendered in good faith. The Architect’s decisions on matters
relating to aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents.

§3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term is
defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the Owner and
Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such amounts,
The Architect’s certification for payment shall constitute a representation to the Owner, based on the Architect’s evaluation of
the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s Application for Payment, that, to the best
of the Architect’s knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified. The
foregoing representations are subject to (1) an evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, (2) results of subsequent tests and inspections, (3) correction of minor deviations from the Contract
Documents prior to completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made exhaustive or
continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction means, methods,
techniques, sequences or procedures, (3) reviewed copies of requisitions received from Subcontractors and suppliers and
other data requested by the Owner to substantiate the Contractor’s right to payment, or (4) ascertained how or for what
purpose the Contractor has used money previously paid on account of the Contract Sum.

§3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the approved
submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing
sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals such as
Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. Review of such submittals is not for the purpose of
determining the accuracy and completeness of other information such as dimensions, quantities, and installation or
performance of equipment or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute
approval of safety precautions or construction means, methods, techniques, sequences or procedures. The Architect’s
approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or certifications
by a design professional related to systems, materials, or equipment, the Architect shall specify the appropriate performance
and design criteria that such services must satisfy. The Architect shall review and take appropriate action on Shop Drawings
and other submittals related to the Work designed or certified by the Contractor’s design professional, provided the submittals
bear such professional’s seal and signature when submitted to the Architect. The Architect’s review shall be for the limited
purpose of checking for conformance with information given and the design concept expressed in the Contract Documents.

AlA Document B101™ —2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All rights reserved. WARNING: This
AlA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized repreduction or distribution of this AIA® Document, or any
portion of i, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was
produced by AlA software at 16:50:30 ET on 02/27/2020 under Order No.9532568945 which expires on 03/13/2020, and is not for resale
User Notes: (1245145454)

9



The Architect shall be entitled to rely upon, and shall not be responsible for, the adequacy and accuracy of the services,
certifications, and approvals performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. Requests
for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings or
Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If appropriate, the
Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in accordance
with the requirements of the Contract Documents.

§ 3.6.5 Changes in the Work

§3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract Documents
and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to Section 4.2, the
Architect shall prepare Change Orders and Construction Change Directives for the Owner’s approval and execution in
accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
1 conduct inspections to determine the date or dates of Substantial Completion and the date of final completion;
.2 issue Certificates of Substantial Completion;
3 forward to the Owner, for the Owner’s review and records, written warranties and related documents required
by the Contract Documents and received from the Contractor; and,
4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the Architect’s
knowledge, information, and belief, the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the Contractor
of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of the
Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if any, for
final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent of
surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) affidavits, receipts,
releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other documentation required of the
Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, the
Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility operations and
performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect shall
provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s responsibility,
and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise specifically addressed in this
Agreement, if neither the Owner nor the Architect is designated, the parties agree that the listed Supplemental Service is not
being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner's Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. Insert a
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description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an exhibit to this

Agreement.)
Supplemental Services Responsibility
(Architect, Owner, or not provided)
§4.111 Programming Architect
§4.1.1.2 Multiple preliminary designs Not Provided
§4.1.13 Measured drawings Not Provided
§4.1.14 Existing facilities surveys Not Provided
§4.1.1.5 Site evaluation and planning Architect
§4.1.1.6  Building Information Model management Not Provided
responsibilities
§4.1.1.7 Development of Building Information Models for Not Provided
post construction use
§4.1.1.8 Civil engineering Architect
§41.1.9 Landscape design Not Provided
§4.1.1.10 Architectural interior design Architect
§4.1.1.11  Value analysis Not Provided
§4.1.1.12 Detailed cost estimating beyond that Not Provided
required in Section 6.3
§4.1.1.13 On-site project representation Not Provided
§4.1.1.14 Conformed documents for construction Architect
§4.1.1.15 As-designed record drawings Architect
§4.1.1.16 As-constructed record drawings Not Provided
§4.1.1.17 Post-occupancy evaluation Not Provided
§4.1.1.18 Facility support services Not Provided
§4.1.1.19 Tenant-related services Not Provided
§4.1.1.20 Architect’s coordination of the Owner’s Not Provided
consultants
§4.1.1.21 Telecommunications/data design Architect/Owner
§4.1.1.22 Security evaluation and planning Architect/Owner
§4.1.1.23 Commissioning Not Provided
§4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.1.3
§4.1.1.25 Fast-track design services Not Provided
§4.1.1.26 Multiple bid packages Not Provided
§4.1.1.27 Historic preservation Not Provided
§4.1.1.28 Furniture, furnishings, and equipment design Not Provided
§4.1.1.29 Other services provided by specialty Consultants Not Provided
§4.1.1.30 Other Supplemental Services Not Provided

§ 4.1.2 Description of Supplemental Services

§4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is provided
below.

(Describe in detail the Architect's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the
exhibit. The AIA publishes a number of Standard Form of Architect s Services documents that can be included as an exhibit to
describe the Architect’s Supplemental Services.)
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4.1.1.1 Programming — visit existing facilities and coordinate with Owner/users for pro’s and con’s, functional and spatial
requirements, proximity, access and special equipment needs

4.1.1.5 Site Evaluation and Planning — visit the site and evaluate for access, drainage and economy.

4.1.1.8 Civil Engineering — provide full civil design including layout and paving, grading and drainage, and utilities.
4.1.1.9 Landscape Design — provide basic landscape for grassing and minor tree and shrubbery positioning.

4.1.1.10 Interior Design — material and finish selection.

4.1.1.21 Telecommunication/Data design — provide voice and data boxes and conduit for Owners IT provider to install
devices/equipment.

4.1.1.22 Security evaluation and Planning — provide boxes and conduit for Owners Alarm system provider to install
devices/equipment, provide door hardware with provisions for tie-in to security alarm system.

§4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is provided
below.

(Describe in detail the Owner's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify the
exhibit.)

4.1.1.21 Telecommunication/Data design —Owners IT to provide information for location of equipment and outlets.

4.1.1.22 Security evaluation and Planning ~Owners Alarm system provider to provide information for location of security
alarm system equipment and provisions for tie-in to door hardware.

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental Service, the
Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.
The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services
The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this

Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner with
reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not proceed to
provide the following Additional Services until the Architect receives the Owner’s written authorization:
Services necessitated by a change in the Initial Information, previous instructions or approvals given by the
Owner, or a material change in the Project including size, quality, complexity, the Owner’s schedule or budget
for Cost of the Work, or procurement or delivery method;

2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or editing
previously prepared Instruments of Service;

3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations of
applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the applicable
authorities having jurisdiction made prior to the issuance of the building permit, or (b) contrary to
requirements of the Instruments of Service when those Instruments of Service were prepared in accordance
with the applicable standard of care;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

5 Preparing digital models or other design documentation for transmission to the Owner’s consultants and
contractors, or to other Owner-authorized recipients;

6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
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.7 Preparation for, and attendance at, a public presentation, meeting or hearing;

-8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

9 Evaluation of the qualifications of entities providing bids or proposals;

10 Consultation concerning replacement of Work resulting from fire or other cause during construction; or,

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify the
Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If, upon receipt of the
Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt written
notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services provided
prior to the Architect’s receipt of the Owner’s notice.
1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the Architect;
.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the Contract
Documents or where such information is available to the Contractor from a careful study and comparison of
the Contract Documents, field conditions, other Owner-provided information, Contractor-prepared
coordination drawings, or prior Project correspondence or documentation;
.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;
4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,
.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to Instruments
of Service resulting therefrom.

§4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional Services.
When the limits below are reached, the Architect shall notify the Owner:
1 two (2)reviews of each Shop Drawing, Product Data item, sample and similar submittals of the Contractor
2 ten ( 10 ) visits to the site by the Architect during construction
3 two (2) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 one (1) inspections for any portion of the Work to determine final completion.

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in Section
4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Completion of the Work or (2)
the initial date of Substantial Completion identified in the agreement between the Owner and Contractor, whichever is earlier,
shall be compensated as Additional Services to the extent the Architect incurs additional cost in providing those Construction
Phase Services.

§ 4.2.5 If the services covered by this Agreement have not been completed within twenty-four ( 24 ) months of the date of this
Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be compensated as
Additional Services.

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner regarding
requirements for and limitations on the Project, including a written program, which shall set forth the Owner’s objectives;
schedule; constraints and criteria, including space requirements and relationships; flexibility; expandability; special
equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner’s budget for the Project, including (1) the budget for the Cost of the Work as
defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies related to all of these costs. The Owner
shall update the Owner’s budget for the Project as necessary throughout the duration of the Project until final completion. If
the Owner significantly increases or decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the
Architect. The Owner and the Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The Owner
shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable delay in the
orderly and sequential progress of the Architect’s services.
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§ 5.4 The Architect shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the site
of the Project, and a written legal description of the site. The surveys and legal information shall include, as applicable, grades
and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; adjacent drainage;
rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and contours of the site;
locations, dimensions, and other necessary data with respect to existing buildings, other improvements and trees; and
information concerning available utility services and lines, both public and private, above and below grade, including inverts
and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.5 The Architect shall furnish services of geotechnical engineers, which may include test borings, test pits, determinations
of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground corrosion tests and
resistivity tests, including necessary operations for anticipating subsoil conditions, with written reports and appropriate
recommendations.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

| §5.7
§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. Upon the
Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the Owner and the
Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as the responsibility of
the Architect in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect
requests such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require
that its consultants and contractors maintain insurance, including professional liability insurance, as appropriate to the
services or work provided.

§ 5.9 The Architect shall furnish soils and concrete tests, special inspections and reports required by law or the Contract
Documents. The Owner will assist in concrete cylinder preparation.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or defect in the
Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the Architect’s
services or professional responsibilities. The Owner shall promptly notify the Architect of the substance of any direct
communications between the Owner and the Contractor otherwise relating to the Project. Communications by and with the
Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and responsibilities
set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The Owner shall provide
the Architect a copy of the executed agreement between the Owner and Contractor, including the General Conditions of the
Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall obligate
the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested information
as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all elements of the
Project designed or specified by the Architect and shall include contractors’ general conditions costs, overhead and profit.
The Cost of the Work also includes the reasonable value of labor, materials, and equipment, donated to, or otherwise
furnished by, the Owner. The Cost of the Work does not include the compensation of the Architect; the costs of the land,
rights-of-way, financing, or contingencies for changes in the Work; or other costs that are the responsibility of the Owner.
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§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout the
Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work, and the
preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the Architect,
represent the Architect’s judgment as a design professional. It is recognized, however, that neither the Architect nor the
Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of determining bid prices; or
competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot and does not warrant or represent
that bids or negotiated prices will not vary from the Owner’s budget for the Cost of the Work, or from any estimate of the Cost
of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design, bidding,
and price escalation; to determine what materials, equipment, component systems, and types of construction are to be
included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the Project; and to
include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the Owner’s budget. The
Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar conceptual estimating
techniques. If the Owner requires a detailed estimate of the Cost of the Work, the Architect shall provide such an estimate, if
identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the Architect
submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be adjusted to reflect
changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the Work, the
Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or budget for the Cost of
the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services is
exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A1 give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce the Cost

of the Work; or,
5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary to comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents
Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to modify the Construction
Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner’s budget for the Cost of the Work due
to market conditions the Architect could not reasonably anticipate, the Owner shall compensate the Architect for the
modifications as an Additional Service pursuant to Section 11.3; otherwise the Architect’s services for modifying the
Construction Documents shall be without additional compensation. In any event, the Architect’s modification of the
Construction Documents shall be the limit of the Architect’s responsibility under this Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit such
information for its use on the Project.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective Instruments of
Service, including the Drawings and Specifications, and shall retain all common law, statutory and other reserved rights,
including copyrights. Submission or distribution of Instruments of Service to meet official regulatory requirements or for
similar purposes in connection with the Project is not to be construed as publication in derogation of the reserved rights of the
Architect and the Architect’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect’s Instruments of Service solely and
exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the Owner
substantially performs its obligations under this Agreement, including prompt payment of all sums due pursuant to Article 9
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and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants consistent with this
Agreement. The license granted under this section permits the Owner to authorize the Contractor, Subcontractors,
Sub-subcontractors, and suppliers, as well as the Owner’s consultants and separate contractors, to reproduce applicable
portions of the Instruments of Service, subject to any protocols established pursuant to Section 1.3, solely and exclusively for
use in performing services or construction for the Project. If the Architect rightfully terminates this Agreement for cause as
provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of Service, the
Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such uses. The
Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the Architect and its consultants from all
costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third person or entity
to the extent such costs and expenses arise from the Owner’s use of the Instruments of Service under this Section 7.3.1. The
terms of this Section 7.3.1 shall not apply if the Owner rightfully terminates this Agreement for cause under Section 9.4,

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under this
Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein to
another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of Service shall
be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this Agreement.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or related
to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding dispute
resolution method selected in this Agreement and within the period specified by applicable law, but in any case not more than
10 years after the date of Substantial Completion of the Work. The Owner and Architect waive all claims and causes of action
not commenced in accordance with this Section 8.1.1.

§8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each other
and against the contractors, consultants, agents, and employees of the other for damages, except such rights as they may have
to the proceeds of such insurance as set forth in ATA Document A201-2017, General Conditions of the Contract for
Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants, agents, and employees
of any of them, similar waivers in favor of the other parties enumerated herein.

§8.1.3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, arising out of
or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages due to either
party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Mediation

§8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to mediation
as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien arising out of the
Architect’s services, the Architect may proceed in accordance with applicable law to comply with the lien notice or filing
deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by
mediation, which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association
in accordance with its Construction Industry Mediation Procedures in effect on the date of this Agreement. A request for
mediation shall be made in writing, delivered to the other party to this Agreement, and filed with the person or entity
administering the mediation. The request may be made concurrently with the filing of a complaint or other appropriate
demand for binding dispute resolution but, in such event, mediation shall proceed in advance of binding dispute resolution
proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a
longer period by agreement of the parties or court order. If an arbitration proceeding is stayed pursuant to this section, the
parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.
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§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place where the
Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as
settlement agreements in any court having jurisdiction thereof.

§8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding dispute
resolution shall be the following:
(Check the appropriate box.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement
| [X] Litigation in a court of competent jurisdiction

[ 1] Other: (Specify)

If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in writing to a
binding dispute resolution method other than litigation, the dispute will be resolved in a court of competent jurisdiction.

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any claim,
dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, mediation shall
be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of this
Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this Agreement, and filed with
the person or entity administering the arbitration.

§8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but in
no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, dispute or
other matter in question would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of
a written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or
equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law in any court
having jurisdiction thereof.

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other
arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits
consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; and (3) the
arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common
question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party
sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not
constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent,

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this Section
8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Architect under this

Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.
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ARTICLE9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be considered
substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of performance of
services under this Agreement. If the Architect elects to suspend services, the Architect shall give seven days’ written notice
to the Owner before suspending services. In the event of a suspension of services, the Architect shall have no liability to the
Owner for delay or damage caused the Owner because of such suspension of services. Before resuming services, the Owner
shall pay the Architect all sums due prior to suspension and any expenses incurred in the interruption and resumption of the
Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of such
suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the interruption and
resumption of the Architect’s services. The Architect’s fees for the remaining services and the time schedules shall be
equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the Architect, the
Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party fail
substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the Owner’s
convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates this
Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to termination,
Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable to the Architect’s
termination of consultant agreements.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience pursuant
to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the Architect the
following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or licensing

fee)
.1 Termination Fee:
None
.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
Remainder of the Architects Fee

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Substantial
Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement are set
forth in Article 7 and Section 9.7.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that jurisdiction’s
choice of law rules. If the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration
Act shall govern Section 8.3. If the parties have selected litigation for dispute resolution, then the proper venue for any such
action shall lie in Baldwin County.

§ 10.2 Terms in this Agreement shall have the same meaning as those in ATA Document A201-2017, General Conditions of
the Contract for Construction.
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§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal representatives to
this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written consent of the other,
except that the Owner may assign this Agreement to a lender providing financing for the Project if the lender agrees to assume
the Owner’s rights and obligations under this Agreement, including any payments due to the Architect by the Owner prior to
the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be submitted
to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the Architect to
execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute all such consents that are
consistent with this Agreement, provided the proposed consent is submitted to the Architect for review at least 14 days prior
to execution. The Architect shall not be required to execute certificates or consents that would require knowledge, services, or
responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor of, a third
party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, presence,

handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any form at the Project
site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project among
the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the completed
Project to make such representations. However, the Architect’s materials shall not include the Owner’s confidential or
proprietary information if the Owner has previously advised the Architect in writing of the specific information considered by
the Owner to be confidential or proprietary. The Owner shall provide professional credit for the Architect in the Owner’s
promotional materials for the Project. This Section 10.7 shall survive the termination of this Agreement unless the Owner
terminates this Agreement for cause pursuant to Section 9.4.

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential” or "business proprietary," the
receiving party shall keep such information strictly confidential and shall not disclose it to any other person except as set forth
in Section 10.8.1. This Section 10.8 shall survive the termination of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to the other
party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of compulsory legal
process issued by a court or governmental entity, or to the extent such information is reasonably necessary for the receiving
party to defend itself in any dispute. The receiving party may also disclose such information to its employees, consultants, or
contractors in order to perform services or work solely and exclusively for the Project, provided those employees, consultants
and contractors are subject to the restrictions on the disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining provisions, If it is
determined that any provision of the Agreement violates any law, or is otherwise invalid or unenforceable, then that provision
shall be revised to the extent necessary to make that provision legal and enforceable. In such case the Agreement shall be
construed, to the fullest extent permitted by law, to give effect to the parties’ intentions and purposes in executing the
Agreement.

ARTICLE 11 COMPENSATION
§ 1.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as follows:

.1 Stipulated Sum
(Insert amount)

$103,340.00

.2 Percentage Basis
(Insert percentage value)
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NA (NA ) % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6.

.3 Other
(Describe the method of compensation)

| None

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services required
pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows;

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of compensation
apply.)

l None

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the Owner
shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

l A scope will be developed and a proposal for the work will be provided.
§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in Section
11.2 or 11.3, shall be the amount invoiced to the Architect plus fifteen percent ( 15%), or as follows:
(Insert amount of; or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional Services.)

| A scope will be developed and a proposal for the work will be provided.

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase ten  percent ( 10 %)
Design Development Phase twenty  percent ( 20 %)
Construction Documents forty-five  percent ( 45 %)
Phase

Procurement Phase five  percent ( 5 %)
Construction Phase twenty  percent ( 20 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of Basic
Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent budget for
the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on subsequent updates to
the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not constructed,
compensation for those portions of the Project shall be payable to the extent services are performed on those portions. The
Architect shall be entitled to compensation in accordance with this Agreement for all services performed whether or not the
Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The rates shall
be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

| See Exhibit "C"

Employee or Category Rate (50.00)
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§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services and

include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

.1 Transportation and authorized out-of-town travel and subsistence;
.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, and
extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, physical models, mock-ups, professional photography, and presentation materials requested by

the Owner or required for the Project;

8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’ expenses
of professional liability insurance dedicated exclusively to this Project, or the expense of additional insurance
coverage or limits in excess of that normally maintained by the Architect’s consultants;

9 All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as necessary to
achieve the Sustainable Objective; and,

A2 Other similar Project-related expenditures.

No kW

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the Architect’s
consultants plus fifteen percent ( 15 %) of the expenses incurred.

§ 11.9 Architect’s Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types and limits
the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by the Architect for the
additional coverages as set forth below:

(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in Section 2.5,
and for which the Owner shall reimburse the Architect.)

§ 11.10 Payments to the Architect

§ 11.10.1 Initial Payments

§11.10.1.1 An initial payment of Zero ($ 0 ) shall be made upon execution of this Agreement and is the minimum payment
under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of NA ($
NA ) shall be made upon execution of this Agreement for registration fees and other fees payable to the Certifying Authority
and necessary to achieve the Sustainability Certification. The Architect’s payments to the Certifying Authority shall be
credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid thiryt ( 30 ) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time
at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

Prime %
§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work, unless the

Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and services
performed on the basis of hourly rates shall be available to the Owner at mutually convenient times.
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ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and supersedes all
prior negotiations, representations or agreements, either written or oral. This Agreement may be amended only by written
instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:
.1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Architect

.2 AIA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, dated as indicated
below:

(Insert the date of the E203-2013 incorporated into this agreement.)
NA

3 Exhibits:
(Check the appropriate box for any exhibits incorporated into this Agreement.)

| [ NA ] AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this agreement.)

| NA

[ 1] Other Exhibits incorporated into this Agreement:

(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits and
scopes of services identified as exhibits in Section 4.1.2.)

Exhibit "B" — Fee Proposal submitted by the Architect and approved by the Owner.

Exhibit "A" — Background information provided by the Owner.
Exhibit "C" — Architect and Consultant Schedule of Fees

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

Certificate of Insurance
E-Verify (on-file with Owner)

This Agreement entered into as of the day and year first writte
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g EXHIBIT "B"
i PAGE 1 OF 2

February 6, 2020

Baldwin County Highway Department
Central Annex II, (3rd & 4th Floors)
22070 AL-59

Robertsdale, AL 36567

ATTN: Seth Peterson, P.E., Pre-Construction Manager
RE: Proposal for Architectural Services for Area 200 Office/Vehicle Maintenance Building.

Seth,

We appreciate the opportunity to be part of the team to develop the New Office/Vehicle Maintenance
Buildings at the Area 200 Facilities.

The following is our proposal, which is based on the information that was compiled in our initial
meeting on December 19th.

The following general programmatic assumptions form the basis of the proposal for New Building and
required Site Development:

The footprint is anticipated to be around 9,600 SF.
The structure will be a Pre-Engineered Metal Building with brick at the front fagade.

The Office area will be approximately 3,600 sf and will be programmed and designed generally
based on the sketch plans provide at the initial meeting.

The Enclosed Shop and Storage Area will be approximately 5,080 and will be programmed
and designed generally based on the information in the existing building plan provide at the
initial meeting.

Open Bay Area will be approximately 1,920 and will be programmed and designed generally
based on the information in the existing building plan provide at the initial meeting.
Facility will require a new Diesel Generator.

County personnel will perform day-to-day Construction Phase Observation, with the Design
Professionals performing code required inspection/special inspections and OAC meetings.

We will provide Architecture, Civil Engineering, Structural Engineering, Mechanical
Engineering (HVAC, Plumbing and Fire Protection) and Electrical Engineering as Basic
Services.

We will provide Survey, Geotechnical Investigation/Report, and Construction Materials
Testing.

The following is an outline of the scope of the Basic Services we will provide for New Buildings and
required Site Development at two locations:

®

Initial Programming and Preliminary Design Phase - Establish a floor plan that meets the
functional, programmatic and budgetary requirements of the User/Owner.

Design Development - Finalize the major decisions on building structural, mechanical and
electrical systems, and finalize selection of materials. Incorporate these decisions into the
plans, elevations, building sections, and wall sections.

Construction Documents —for use as prototypical documentation on future site adapt projects.
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The following is an outline of the scope of the Basic Services we will provide for the New Area 100
facility.

e Construction Documents — Produce drawings and technical specifications that are required to
accommodate site-specific conditions including layout, utilities, grading and drainage,
vehicular and pedestrian access, landscape and special features. Drawings and Specifications
will be sealed by Architect and Engineers, submitted for permit review and coordinated as
needed with the authorities having jurisdiction.

e Procurement — Distribute documents to pre-qualified bidders, respond to requests for
information and substitution, conduct pre-bid meeting, and assist Owner with receiving and
certifying bids and awarding the contract.

e Construction Administrations - Services provided include but are not limited to submittal
review, pay app certification, site visits by Design Professionals as required to meet the
Special Inspection requirements of the Building Code and to insure the work is being carried
out per the construction documents and to meet code.

The following are assumptions and a breakdown of our proposed Lump Sum Fee based on the
assumptions and scopes of work outlined above.

Building Construction Cost.........ccccccveeeeennnnnen. $1.344,000.00
Sitework Cost....ovieeieiiiiiiiiiiiiii e, $120,000.00
Total Construction Cost ........cooooevivnniivniniiieienns $1,464,000.00
Fee Breakdown:
6.0% Design Fee BasiS.....cccccocovvvieceiceeeeenes e $87,840.00
Boundary and Topographic Survey ...............c......... $5,500.00
Geotechnical Services ......ccccvuvevrerneeieeeiicieece $6,500.00
Construction Materials Testing..............occoevvvieenennne. $3,500.00
TOtal FEE v e e e e e e e e $103,340.00

» Progress payments will be by phase and will be invoiced upon submittal of deliverables.
Progress payments through construction phase shall be based on percent of work certified
completed on the contractors pay application.

Anticipated reimbursable expense for printing for Permit review and Bid is £$1,200.00.
We are prepared to commit resources immediately upon your notice to proceed.
If you have any questions or concerns, please do not hesitate to call.

Sincerely,

For the Firm,

BT D e R

John A. McArthur, 11, “Sandy” CtAA S TOAHS— Vst

Architect / President

. Yl oy
Watermark Design Group, LLC
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SCHEDULE OF HOURLY RATES:
WATERMARK DESIGN GROUP (Architectural, Interior Design)

Primnoipil ATCRIEKE st i ssnsenmsssensssmsassssrsnissssasorsssstrsmsmsersesasasnsns $145
Sr. Project MANagET .......cccoviiiiiiiiiiiiiciis et ssan e ene e ananenaes 5144
Project ATCHIECT .......voviciecc e $115
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DELL CONSULTING (Mechanical, Electrical, Plumbing and Fire Protection)
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N i, ® DATE (MM/DD/YYYY
ACORD CERTIFICATE OF LIABILITY INSURANCE : !

2/10/2020
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER NanERCT Patty Savage
Bt Jpuranee QW ex: 226-374-2000 | A%, no): 228-863-1957
Biloxi MS 39533 ADDRESs: patty.savage@bxsi.com
INSURER(S) AFFORDING COVERAGE NAIC #
INSURER A : Beazley Insurance Company, Inc.
THOMING-03 ;

Iﬁ;?zlr:mark Design Group, LLC INSURER B : Contmental.Casuaity Company I
2970 Cottage Hill Rd Ste 190 INSURER ¢ : Transportation Insurance Company I
Mobile AL 36606 INSURER D :

INSURER E :

INSURER F :
COVERAGES CERTIFICATE NUMBER: 241578102 REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHIGH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL|SUBH| POLICY EFF | POLICY EXP
LR TYPE OF INSURANCE INSD | WvD POLICY NUMBER (MN/DD/YYYY) | (MM/DD/YYYY) LIMITS
B | X | COMMERCIAL GENERAL LIABILITY [ 11172020 1/1/2021 | EACH OGCURRENCE $ 1,000,000
DAMAGE TO RENTED
] CLAIMS-MADE OCCUR PREMISES (Ea accurrence) | § 300,000
MED EXP (Any one person) $ 5,000
PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
POLIGY FED. D Loc PRODUCTS - COMP/CP AGG | § 2,000,000
OTHER: $
C | AUTOMOBILE LIABILITY [ ] 1/1/2020 1/1/2021 C(E OMBINED SINGLE LIMIT T 5 1,000,000
X | ANY AUTO BODILY INJURY (Per person) | §
OWNED SCHEDULED >
ONNED i - Sorer BODILY INJURY (Per accident)| $
HIRED NON-OWNED PROPERTY DAMAGE s
| ©* | AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE 3
EXCESS LIAB CLAIMS-MADE AGGREGATE 3
DED } | RETENTION $ $
B |WORKERS COMPENSATION _ 1/1/2020 1/1/2021 X PER OTH-
AND EMPLOYERS' LIABILITY YiIN Stargre | [ B2
ANYPROPRIETOR/PARTNER/EXECUTIVE [y E.L. EACH ACCIDENT $ 1,000,000
OFFICER/MEMBER EXCLUDED? . N/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE]| $ 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1,000,000
A | Professional Liability _ 1/1/2020 1/1/2021 Per Claim 1,000,000
Aggregate 1,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

NOTE: USL&H Coverage included under the workers compensation coverage, states included are AL, FL, GA, LA, MS, TN, TX

RE: New Maintenance building for Baldwin County Highway Department Area 200; Certificate holder is included as additional insured as respects general
liability and automobile liability when required in written contract or agreement with a waiver of subrogation as respects workers compensation when required in
written contract or agreement. a 30 day notice of cancellation will apply as required by written contract.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
. ACCORDANCE WITH THE POLICY PROVISIONS.

Baldwin County Commission
%;5 %A?#;?:Z?_EBSG%%?Q! Ste. 12 AUTHORIZED REPRESENTATIVE

R Y
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IMPORTANT NOTICE ABOUT HOLD HARMLESS AND INDEMNIFICATION AGREEMENTS

While insurance policies may respond to certain contractual assumption of liability or responsibility
(Hold Harmless/Indemnification Agreements/Clauses), such policies are not broad enough to transfer or
fund all assumed exposures. In addition, insurance policies have monetary limits that apply to covered
claims. Our receipt of hold harmless/indemnification agreements and issuance of certificates of
insurance is not validation that all conditions of the hold harmless/indemnification agreement have
been met. Most assumption of risk agreements/clauses are broader than the terms and conditions of
insurance policies.

IMPORTANT NOTICE ABOUT AUTOMATIC STATUS ADDITIONAL INSUREDS/WAIVERS

The certificate of insurance may represent that Additional Insured &/or Waiver status is included when
required by written contract. In order for Additional Insured &/or Waiver status to be triggered in this
case, there must be a written and executed contract between the insured and the person(s) or
organization(s) for which Additional Insured &/or Waiver status is required.





