
COUNTY COMMISSION 
B ALDW I N CO U NTY 

MEMBERS 31 2 C ourthouse Sq uare , Suite 12 

B AY M INETTE, ALAB A MA 36507 

(25 1) 937-0264 

DISTRICT 1. JAMES E. BALL 

PH & J Architects, Inc. 
P. 0. Box 215 
Montgomery, AL 36101 
ATTN: Patrick Addison 

Fax (251 ) 580-2500 

www.b a fd w incountyal .gov 

September 3, 2019 

2. JOE DAVIS, Ill 

3. BILLIE JO UNDERWOOD 
4. CHARLES F. GRUBER 

REFERENCE: Architectural Services Contract for the Emergency Water Pipe Replacement 
Project in the Baldwin County Corrections Center Located in Bay Minette, 
Alabama 

Dear Mr. Addison: 

The Baldwin County Commission during their regularly held meeting on August 20, 
2019, approved the AIA Contract for the architectural services with your firm for the emergency 
water pipe replacement project at the Baldwin County Corrections Center located in Bay Minette 
in the amount of 7.2% of the project cost and authorized the Purchasing Director and your firm 
to solicit info1mal bids in accordance with Code of Alabama, Section 39-2-2(3)(g). 

Please find attached your copy of the executed Agreement. 

If you have any questions, please contact the Purchasing Director, Wanda Gautney, at 
(25 1) 580-2520. 

CFG:wg Item #BD8 

Attachment 

cc: Wanda Gautney, Purchasing Director 
Connie Dudgeon, BCSO Finance Manager 

Sincerely, 

~~~ (A .--,'-­
CHARLES F. GRUBER, Chairman 
Baldwin County Commission 

(BALDWIN COUNTY IS AN EQUAL OPPORTUNITY EMPLOYER M/F) 
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9AIA Document B101™ -2017 
Standard Form of Agreement Between Owner and Architect 

AGREEMENT made as of the 3rd day of September in the year 20 19 
(In words, indicate day, month and year.) 

BETWEEN the Architect's client identified as the Owner: 
(Name, legal status, address and other information) 

Baldwin County Commission 
257 Hand Avenue, Annex III 
Bay Minette, AL 36507 

and the Architect: 
(Name, legal status, address and other information) 

PH&J Architects, lnc. 
807 S. McDonough Street 
Montgomery, AL 36104 

for the fo llowing Project: 
(Name, location and detailed description) 

Water Pipe Replacement at the Baldwin County Corrections Center 
200 Hand Avenue 
Bay Minette, AL 36507 
PH&J #1912GV 

The Owner and Architect agree as fo llows. 

ADDITIONS AND DELETIONS: 

The author of this document has 

added information needed for its 

completion. The author may also 

have revised the text of the original 

AIA standard form. An Additions and 
Deletions Report that notes added 

information as well as revisions to 

the standard form text is available 

from the author and should be 

reviewed . A vertical line in the left 

margin of this document indicates 

where the author has added 

necessary information and where 

the author has added to or deleted 

from the original AIA text. 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 
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ARTICLE 1 INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1. 
(For each item in this section, insert the information or a statement such as "not applicable " or "unknown at time 
of execution. ") 

§ 1.1.1 The Owner's program for the Project: 
(Insert the Owner 's program, identify documentation that establishes the Owner's program, or state the manner in 
which the program will be developed.) 

Replace all existing water piping throughout the facility 

§ 1.1.2 The Project's physical characteristics: 
(Identify or describe pertinent information about the Project 's physical characteristics, such as size: location ; 
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies; availability of 
public and private utilities and services; legal description of the site, etc.) 

To Be Determined 

§ 1.1.3 The Owner' s budget for the Cost of the Work, as defined in Section 6. l: 
(Provide total and, if known, a line item breakdown.) 

The working budget for this project is approximately two mill ion dollars ($2,000,000 .00) 

§ 1.1.4 The Owner's anticipated design and construction milestone dates: 

.1 Design phase milestone dates, if any: 
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See Preliminary Project Schedule as Attachment B. 
*Note dates shown are preliminary and are subject to the execution date of this contract between Baldwin 

County Commission and PH&J Architects . 

. 2 Construction commencement date: 

Mid November 20 19* 

.3 Substantial Completion date or dates: 

Mid July 2020* 

.4 Other milestone dates : 

§ 1.1.5 The Owner intends the fo llowing procurement and delivery method for the Project: 
(Identify method such as competitive bid or negotiated contract, as well as any requirements/or accelerated or fast­
track design and construction, multiple bid packages, or phased construction.) 

Competitive Bidding by invited or prequalified bidders in accordance with the States Bid Law, Title 39 and Code of 
Alabama Section 39-2-2(3)(g) 

§ 1.1.6 The Owner' s anticipated Sustainable Objective for the Project: 
(Identify and describe the Owner's Sustainable Objective for the Project, if any.) 

No anticipated Sustainable Objective 

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate 
AIA Document E204TM._2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and 
services related to the Owner's Sustainable Objective. If E204--20 17 is incorporated into this agreement, the Owner 
and Architect shall incorporate the completed E204--20 17 into the agreements with the consultants and contractors 
performing services or Work in any way associated with the Sustainable Objective. 

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3: 
(List name, address, and other contact information.) 

Russell Dinkins 
Building Maintenance Director 
Baldwin County Sheriffs Office 

§ 1.1 .8 The persons or entities, in addition to the Owner's representative, who are required to review the Architect's 
submittals to the Owner are as fo llows: 
(List name, address, and other contact iriformation.) 

Only local authorities anticipated 

§ 1.1.9 The Owner shall retain the following consultants and contractors: 
(List name, legal status, address, and other contact iriformation.) 

.1 Geotechnical Engineer: 

NIA 
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.2 Civil Engineer: 

Will be provided by the Architect under the Basic Services of the Architect 
JADE Consulting, LLC 
Jinright & Associates Development Engineers 
Perry C. Jinright - REG #25748 
208 Greenboro Road North 
Fairhope, AL 36532 

.3 Other, if any: 
(List any other consultants and contractors retained by the Owner.) 

Other consultants not covered under the Basic Services of the Architect wi ll be provided with the 
approval of the Owner 

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3 : 
(list name, address, and other contact information.) 

Architect will provide and ass ign Field Representation (on staff personnel) to the project once it has bid and a 
contract has been signed between the Owner and the successful bidding contractor 

§ 1.1.11 The Architect shall retain the consultants identified in Sections l. l.l l. I and l.1.11.2: 
(List name, legal status, address, and other contact information.) 

§ 1.1.11.1 Consultants retained under Basic Services: 
.1 Structural Engineer: 

Blackbum, Daniel & O'Barr 
Jack W, Daniel, PE - REG #30036 
R. Mark O'Barr, PE - REG #22214 
8805 County Road 40 East / PO Box I 00 
Lowndesboro, AL 36752 

.2 Mechanical Engineer: 

Zgouvas, Eiring & Associates 
Jay Eiring, PE - REG #23369 
800 S. McDonough Street 
Montgomery, AL 36104 

.3 Electrical Engineer: 

GunN & Associates, PC 
J. Barry Gravlee, PE - REG #2043 I 
Kenny R. Gunn, PE - REG #36988 
3102 Highway 14 
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Millbrook, AL 36054 

§ 1.1.11.2 Consultants retained under Supplemental Services: 

§ 1.1.12 Other initial information on which the Agreement is based : 

§ 1.2 The Owner and Architect may rely on the Initial information. Both parties, however, recognize that the Initial 
information may materially change and, in that event, the Owner and the Architect shall appropriately adj ust the 
Architect's services, schedule for the Architect's services, and the Architect's compensation. The Owner shall adjust 
the Owner's budget for the Cost of the Work and the Owner' s anticipated design and construction milestones, as 
necessary, to accommodate material changes in the initial [nformation. 

§ 1.3 The parties shall agree upon protocols governing the transmission and use of instruments of Service or any 
other information or documentation in digita l form . The parties wi ll use AIA Document E203TM_2Ql3, Build ing 
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, 
and exchange of digital data. 

§ 1.3.1 Any use of, or reliance on, all or a portion of a building information model without agreement to protocols 
governing the use of, and reliance on, the information contained in the model and without having those protocols set 
forth in AIA Document E203TM_201 3, Building information Modeling and Digital Data Exhibit, and the requisite 
AIA Document G202™- 2013, Proj ect Building Information Modeling Protocol Form, shall be at the using or 
relying party's sole risk and without liability to the other party and its contractors or consultants, the authors of, or 
contributors to, the building information mode l, and each of the ir agents and employees. 

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES 
§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it 
is properly licensed in the j urisdiction where the Project is located to provide the services required by this 
Agreement, or shall cause such services to be performed by appropriately licensed design professionals. 

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
perform its services as expeditiously as is consistent with such profess ional skill and care and the orderly progress of 
the Project . 

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. 

§ 2.4 Except with the Owner's knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect's professional 
judgment with respect to this Proj ect. 

§ 2.5 The Architect shall ma intain the following insurance until termination of this Agreement. Cf any of the 
requirements set forth below are in addition to the types and limit s the Architect norma lly maintains, the Owner 
sha ll pay the Architect as set forth in Section l l.9. 

§ 2.5.1 Commercial General Liability with policy limi ts o f not less than one million ($ 1,000,000.00 ) for each 
occurrence and two million ($ 2,000,000.00 ) in the aggregate for bodily inj ury and property damage. 

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with po licy 
limits of not less than one million ($ 1,000,000.00 ) per accident for bodily injury, death of any person, and 
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other 
statutorily required automobile coverage. 
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§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liabi lity and 
Automobile Liabil ity through a combination of primary and excess or umbrella liability insurance, provided such 
primary and excess or umbrella liab ility insurance policies result in the same or greater coverage as the coverages 
required under Sections 2.5. 1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide 
narrower coverage than the primary policy. The excess policy shall not require the exhaustion of the underly ing 
limits only through the actual payment by the underlying insurers. 

§ 2.5.4 Workers' Compensation at statutory limits. 

§ 2.5.5 Employers' Liability with policy limits not less than one mill ion ($ 1,000,000.00 ) each accident, one 
million ($ 1,000,000.00 ) each employee, and one million ($ 1,000,000.00 ) pol icy limit. 

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional 
services with policy limits of not less than one million ($ 1,000,000.00 ) per claim and three million ($ 
3,000,000.00 ) in the aggregate. 

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall cause the primary 
and excess or umbrella polices for Commercial General Liability and Automobi le Liabil ity to include the Owner as 
an additional insured for claims caused in whole or in part by the Architect's negligent acts or omissions. The 
additional insured coverage shall be primary and non-contributory to any of the Owner's insurance pol icies and sha ll 
apply to both ongoing and completed operations. 

§ 2.5.8 The Architect shall provide certificates of insurance to the Owner that evidence compl iance with the 
requirements in this Section 2.5. 

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES 
§ 3.1 The Architect's Basic Services consist of those described in this Article 3 and include usual and customary 
structural, mechanical, and electrical engineering services. Services not set forth in this Article 3 are Supplemental 
or Additional Services. 

§ 3.1 .1 The Architect shall manage the Architect's services, research appl icable design criteria, attend Project 
meetings, communicate with members of the Project team, and report progress to the Owner. 

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner' s 
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, 
and timeliness of, services and information furnished by the Owner and the Owner's consultants. The Architect shall 
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency 
in such services or information. 

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall subm it for the Owner's approval a 
schedule for the performance of the Architect's services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion of the Work as set forth in the Initial [nformation. 
The schedule shall include allowances for periods of time required for the Owner' s review, for the performance of 
the Owner's consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once 
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded 
by the Architect or Owner. With the Owner's approval, the Architect shall adjust the schedule, if necessary, as the 
Project proceeds until the commencement of construction. 

§ 3.1.4 The Architect shall not be responsible for an Owner's directive or substitution, or for the Owner' s acceptance 
of non-conforming Work, made or given without the Architect's written approval. 

§ 3.1 .5 The Architect shall contact governmental authorities required to approve the Construction Documents and 
entities providing uti lity services to the Project. The Architect shall respond to applicable design requirements 
imposed by those authorities and entities. 

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner' s responsibil ity for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. 
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§ 3.2 Schematic Design Phase Services 
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect's services. 

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner's program, schedule, budget for the Cost 
of the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in 
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of ( l) any 
inconsistencies discovered in the information, and (2) other information or consulting services that may be 
reasonably needed for the Project. 

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner 
alternative approaches to design and construction of the Project. The Architect shall reach an understanding with the 
Owner regarding the requirements of the Project. 

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for 
the Owner's approval, a preliminary design illustrating the scale and relationship of the Project components. 

§ 3.2.5 Based on the Owner's approval of the preliminary design, the Architect shall prepare Schematic Design 
Documents for the Owner's approval. The Schematic Design Documents sha ll consist of drawings and other 
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may 
include some combination of study models, perspective sketches, or digital representations. Preli minary selections 
of major building systems and construction materials sha ll be noted on the drawings or described in writing. 

§ 3.2.5.1 The Architect shall consider sustainable design a lternatives, such as material choices and building 
orientation, together with other considerations based on program and aesthetics, in developing a design that is 
consistent with the Owner's program, schedule and budget for the Cost of the Work. The Owner may obtain more 
advanced sustainable design services as a Supplemental Service under Section 4.1. 1. 

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together 
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent 
with the Owner' s program, schedule, and budget for the Cost of the Work. 

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with 
Section 6.3. 

§ 3.2.7 The Architect sha ll submit the Schematic Design Documents to the Owner, and request the Owner's 
approval. 

§ 3.3 Design Development Phase Services 
§ 3.3.1 Based on the Owner's approval of the Schematic Design Documents, and on the Owner's authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Design Development Documents for the Owner's approval. The Design Development Documents shall illustrate and 
describe the development of the approved Schematic Design Documents and shall consist of drawings and other 
documents including plans, sections, elevations, typical construction details, and diagrammatic layouts of bui lding 
systems to fix and describe the size and character of the Project as to architectura l, structural, mechanical and 
electrical systems, and other appropriate elements. The Design Development Documents shall also include outline 
specifications that identify major materials and systems and establish, in general, their qua li ty levels. 

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3. 

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any 
adjustments to the estimate of the Cost of the Work, and request the Owner's approval. 

§ 3.4 Construction Documents Phase Services 
§ 3.4.1 Based on the Owner's approval of the Design Development Documents, and on the Owner's authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
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Construction Documents for the Owner' s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other 
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the 
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and 
other similar submittals, which the Architect shall review in accordance with Section 3.6.4. 

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over 
the Project into the Construction Documents. 

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the 
development and preparation of ( 1) procurement information that describes the time, place, and conditions of 
bidding, including bidding or proposal form s; (2) the form of agreement between the Owner and Contractor; and (3) 
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall 
also compile a project manual that includes the Conditions of the Contract for Construction and Specificat ions, and 
may include bidding requirements and sample forms. 

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3. 

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments 
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner's 
approval. 

§ 3.5 Procurement Phase Services 
§ 3.5.1 General 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner's 
approval of the Construction Documents, the Architect shall assist the Owner in ( l) obtaining either competitive 
bids or negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid 
or proposal, if any; and, (4) awarding and preparing contracts for construction. 

§ 3.5.2 Competitive Bidding 
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents. 

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by: 
.1 facilitating the distribution of Bidding Documents to prospective bidders; 
.2 organizing and conducting a pre-bid conference for prospective bidders; 
.3 preparing responses to questions from prospective bidders and providing clarifications and 

interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and, 
.4 organizing and conducting the opening of the bids, and subsequently documenting and distributing the 

bidding results, as directed by the Owner. 

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner's written authorization, the Archi tect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifyi ng approved 
substitutions to all prospective bidders. 

§ 3.5.3 Negotiated Proposals 
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. 

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by: 
.1 facilitating the distribution of Proposal Documents for distribution to prospective contractors and 

requesting their return upon completion of the negotiation process; 
.2 organizing and participating in selection interviews with prospective contractors; 
.3 preparing responses to questions from prospective contractors and providing clarifications and 

interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and, 
.4 participating in negotiations with prospective contractors, and subsequently preparing a summary 

report of the negotiation results, as directed by the Owner. 
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§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner's written authorization, the Architect shall, 
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved 
substitutions to all prospective contractors. 

§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set 
forth below and in AIA Document A20 }TM_2Q 17, General Conditions of the Contract for Construction. If the Owner 
and Contractor modify AIA Document A201-20 17, those modifications shall not affect the Architect's services 
unde r this Agreement unless the Owner and the Architect amend this Agreement. 

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The 
Architect sha ll have authority to act on behalf of the Owner only to the extent provided in this Agreement. The 
Architect shall not have contro l over, charge of, or responsibility for the construction means, methods, techniques, 
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the 
Architect be responsible for the Contractor's fa ilure to perform the Work in accordance with the requirements of the 
Contract Documents. The Architect shall be responsib le for the Architect' s negligent acts or omissions, but shall not 
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other 
persons or entities performing portions of the Work. 

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect's responsibil ity to provide 
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date 
the Architect issues the final Certificate for Payment. 

§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise 
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work 
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the 
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not 
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On 
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and qua lity of 
the portion of the Work completed, and promptly report to the Owner (I) known deviations from the Contract 
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3) 
defects and deficiencies observed in the Work. 

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever 
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or 
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is 
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith 
either to exerc ise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the 
Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of 
the Work. 

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect's response to such requests 
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

§ 3.6.2.4 lnterpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The 
Architect 's decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the 
Contract Documents. 

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that 
term is defined in AIA Document A20l- 2017, the Architect shall render initial decisions on Claims between the 
Owner and Contractor as provided in the Contract Documents. 
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§ 3.6.3 Certificates for Payment to Contractor 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect's certification for payment shall constitute a representation to the Owner, based on the 
Architect's evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor's 
Application for Payment, that, to the best of the Architect' s knowledge, information and belief, the Work has 
progressed to the point indicated, the quality of the Work is in accordance with the Contract Documents, and that the 
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to ( l) an 
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of 
subsequent tests and inspections, (3) correction of minor dev iations from the Contract Documents prior to 
completion, and ( 4) specific qualifications expressed by the Architect. 

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has ( L) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor's right to 
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of 
the Contract Sum. 

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 

§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Contractor's submittal schedule and shall not unreasonably delay or withhold 
approval of the schedule. The Architect's action in reviewing submittals shall be taken in accordance with the 
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while 
allowing sufficient time, in the Architect' s professional judgment, to permit adequate review. 

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor's submittals 
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Contract Documents. Review of such submittals is 
not for the purpose of determining the accuracy and completeness of other information such as dimensions, 
quantities, and installation or performance of equipment or systems, which are the Contractor's responsibility. The 
Architect's review shall not constitute approval of safety precautions or construction means, methods, techniques, 
sequences or procedures. The Architect's approval of a specific item shall not indicate approval of an assembly of 
which the item is a component. 

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take 
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the 
Contractor' s design professional, provided the submittals bear such professional's seal and signature when 
submitted to the Architect. The Architect's review shall be for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to 
rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals 
performed or provided by such design professionals. 

§ 3.6.4.4 Subject to Section 4 .2, the Architect shall review and respond to requests for information about the Contract 
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information. 
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific 
Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect's 
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable 
promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in 
response to the requests for information. 

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents. 
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§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may order minor changes in the Work that are cons istent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to 
Section 4 .2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner's 
approval and execution in accordance with the Contract Documents . 

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 

§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall : 

.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final 
completion; 

.2 issue Certificates of Substantial Completion; 

.3 forward to the Owner, for the Owner's review and records, written warranties and related documents 
required by the Contract Documents and received from the Contractor; and, 

.4 issue a final Certificate for Payment based upon a final inspection indicating that, to the best of the 
Architect' s knowledge, information, and belief, the Work complies with the requirements o f the 
Contract Documents. 

§ 3.6.6.2 The Architect's inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected. 

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of 
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work. 

§ 3.6.6.4 The Architect shall forward to the Owner the fo llowing information received from the Contractor: ( I ) 
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2) 
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents. 

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall , without additiona l compensation, conduct a meeting with the Owner to review the facility 
operations and performance. 

ARTICLE 4 SUPPLEMENT AL AND ADDITIONAL SERVICES 
§ 4.1 Supplemental Services 
§ 4.1.1 T he services listed below are not included in Basic Services but may be required for the Project. The 
Architect shall provide the listed Supplemental Services only if specifically designated in the table below as the 
Architect's responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless 
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties 
agree that the listed Supplemental Service is not being provided for the Project. 
(Designate the Architect's Supplemental Services and the Owner 's Supplemental Services required for the Project 
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service. 
Insert a description of the Supplemental Services in Section 4. 1. 2 below or attach the description of services as an 
exhibit to this Agreement.) 

S A h ee ttac ment A Wh , ere A I' bl .DD 1ca e 
Supplemental Services Responsibility 

(Architect, Owner, or not provided) 
§ 4.1.1.1 Programming 

§ 4.1.1.2 Multiple pre liminary designs 

§ 4.1.1.3 Measured drawings 

§ 4.1.1.4 Existing facilities surveys 

§ 4.1.1 .5 Site evaluation and planning 
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§ 4.1.1.6 Building Information Model management 
responsibilities 
§ 4.1.1.7 Development of Building Information Models for 
post construction use 
§4.1.1 .8 Civi l engineering 

§ 4.1.1.9 Landscape design 

§ 4.1.1.10 Architectural interior design 

§ 4.1.1.11 Value analysis 

§ 4.1.1.12 Detailed cost estimating beyond that required 
in Section 6.3 
§ 4.1.1.13 On-site project representation 

§ 4.1.1 .14 Conformed documents for construction 

§ 4.1.1.15 As-designed record drawings 

§ 4.1.1.16 As-constructed record drawings 

§ 4.1.1 .17 Post-occupancy evaluation 

§ 4.1 .1.18 Facility support services 

§ 4.1.1.19 Tenant-related services 

§ 4.1.1.20 Architect's coordination of the Owner's 
consultants 
§ 4.1.1.21 Telecommunications/data design 

§ 4.1.1.22 Security evaluation and planning 

§ 4.1 .1.23 Commissioning 

§ 4.1 .1.24 Sustainable Project Services pursuant to Section 
4.1.3 
§ 4.1.1.25 Fast-track design services 

§ 4.1 .1.26 Multiple bid packages 

§ 4.1.1.27 Historic preservation 

§ 4.1.1.28 Furniture, furnishings, and equipment design 

§ 4.1 .1 .29 Other services provided by specialty Consultants 

§ 4.1.1.30 Other Supplemental Services 

§ 4.1.2 Description of Supplemental Services 
§ 4.1 .2.1 A description of each Supplemental Service identified in Section 4. 1.1 as the Architect's responsibili ty is 
provided below. 
(Describe in detail the Architect 's Supplemental Services identified in Section 4. I . I or, tr set forth in an exhibit, 
identify the exhibit. The AJA publishes a number of Standard Form of Architect 's Services documents that can be 
included as an exhibit to describe the Architect 's Supplemental Services.) 

See Attachment A 

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4. 1. 1 as the Owner's responsibility is 
provided below. 
(Describe in detail the Owner's Supplemental Services identified in Section 4. I. I or, tr set forth in an exhibit, 
identify the exhibit.) 

See Attachment A 

§ 4.1 .3 If the Owner identified a Sustainable Obj~ctive in Article 1, the Architect shall provide, as a Supplemental 
Service, the Sustainability Services required in AJA Document E204TM_2Q 17, Sustainable Projects Exhibit, attached 
to this Agreement. The Owner shall compensate the Architect as provided in Section l 1.2. 
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§ 4.2 Architect's Additional Services 
The Architect may provide Additional Services after execution of this Agreement without invalidating the 
Agreement. Except for services required due to the fault of the Architect, any Additional Services provided in 
accordance with this Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an 
appropriate adjustment in the Architect's schedule. 

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to prov ide the following Additional Services until the Architect receives the Owner's written authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given 
by the Owner, or a material change in the Project including size, quality, complexity, the Owner 's 
schedule or budget for Cost of the Work, or procurement or delivery method; 

.2 Services necessitated by the enactment or revis ion of codes, laws, or regulations, including changing or 
editing previously prepared Instruments of Service; 

.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations 
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the 
applicable authorities having jurisdiction made prior to the issuance of the bui lding permit, or (b) 
contrary to requirements of the Instruments of Service when those Instruments of Service were 
prepared in accordance with the applicable standard of care; 

.4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of 
performance on the part of the Owner or the Owner's consultants or contractors; 

.5 Preparing digital models or other design documentation for transmission to the Owner's consultants 
and contractors, or to other Owner-authorized recipients; 

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner; 

.7 Preparation for, and attendance at, a public presentation, meeting or hearing; 

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where 
the Architect is party thereto; 

.9 Evaluation of the qual ifications of entities providing bids or proposals; 

.10 Consultation concerning replacement of Work resulting from fire or other cause during construction; 
or, 

. I 1 Assistance to the Initial Decision Maker, if other than the Architect. 

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the fo llowing Additional Services, 
notify the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. [f, 
upon receipt of the Architect's notice, the Owner determines that all or parts of the services are not required, the 
Owner shall give prompt written notice to the Architect of the Owner 's determination. The Owner shall compensate 
the Architect for the services provided prior to the Architect's receipt of the Owner's notice . 

. l Reviewing a Contractor's submittal out of sequence from the submittal schedule approved by the 
Architect; 

.2 Responding to the Contractor' s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is availab le to the Contractor from a careful study 
and comparison of the Contract Documents, fie ld conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Proj ect correspondence or documentation; 

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor's 
proposals and supporting data, or the preparation or revision of Instruments of Service; 

.4 Evaluating an extensive number of Claims as the Initial Decis ion Maker; or, 

.5 Evaluating substitutions proposed by the Owner or Contracto r and making subsequent revis ions to 
Instruments of Service resulting therefrom. 

§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner: 

.1 Two ( 2 ) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the 
Contractor 

.2 Forty Eight ( 48 ) visits to the site by the Architect during construction (typical 4 visits per month x 
project duration) 
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.3 Two ( 2 ) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract Documents 

.4 Two ( 2 ) inspections for any portion of the Work to determine final completion. 

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits set forth in 
Section 4.2.3, Construction Phase Services provided more than 60 days after (1 ) the date of Substantial Completion 
of the Work or (2) the initial date of Substantial Completion identified in the agreement between the Owner and 
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs 
additional cost in providing those Construction Phase Services. 

§ 4.2.5 If the services covered by this Agreement have not been completed within twelve ( 12 ) months of the date 
of this Agreement, through no fault of the Architect, extension of the Architect's services beyond that time shall be 
compensated as Additional Services. 

ARTICLE 5 OWNER'S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide infom1ation in a tin1ely manner 
regarding requirements for and limitations on the Project, including a written program, which shall set forth the 
Owner's objectives; schedule; constraints and criteria, inc luding space requirements and re lationships; flexibility; 
expandability; special equipment; systems; and site requirements. 

§ 5.2 The Owner shall establish the Owner's budget for the Project, including ( I) the budget for the Cost of the Work 
as defined in Section 6.1 ; (2) the Owner's other costs; and, (3) reasonable contingencies related to all of these costs. 
The Owner shall update the Owner's budget for the Project as necessary throughout the duration of the Project until 
final completion. If the Owner significantly increases or decreases the Owner's budget for the Cost of the Work, the 
Owner shall notify the Architect. The Owner and the Architect sha ll thereafter agree to a corresponding change in 
the Project's scope and quality. 

§ 5.3 The Owner shall identify a representative authorized to act on the Owner's behalf with respect to the Project. 
The Owner shall render decisions and approve the Architect's submittals in a timely manner in order to avoid 
unreasonable delay in the orderly and sequential progress of the Architect's services. 

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and uti lity locations for 
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions, and other necessary data with respect to existing buildings, other 
improvements and trees; and information concerning available util ity services and lines, both public and private, 
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a 
Project benchmark. 

§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include test borings, test pits, 
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, 
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with 
written reports and appropriate recommendations. 

§ 5.6 The Owner sha ll provide the Supplemental Services designated as the Owner's responsibi lity in Section 4. 1.1. 

§ 5.7 [fthe Owner identified a Sustainable Objective in Article I, the Owner shall ful fi ll its responsibil ities as 
required in AIA Document E204TM_2Q 17, Sustainable Projects Exhibit, attached to this Agreement. 

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect's request, the Owner shall furn ish copies of the scope of services in the contracts between the 
Owner and the Owner's consultants. The Owner shal l furnish the services of consultants other than those designated 
as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional 
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope 
of the Project. The Owner shall require that its consultants and contractors mainta in insurance, including 
professional liability insurance, as appropriate to the services or work provided. 
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§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner' s needs and interests. 

§ 5.11 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect' s Instruments of Service. 

§ 5.12 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the 
Architect 's services or professional responsibilities. The Owner shall promptly notify the Architect of the substance 
of any direct communications between the Owner and the Contractor otherwise relating to the Project. 
Communications by and with the Architect's consultants shall be through the Architect. 

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect's duties and 
responsibilities set forth in the Contract for Construction with the Architect's services set forth in this Agreement. 
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, 
including the General Conditions of the Contract for Construction. 

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress. 

§ 5.15 Within IS days after receipt of a written request from the Architect, the Owner shall furnish the requested 
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights. 

ARTICLE 6 COST OF THE WORK 
§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all 
elements of the Project designed or specified by the Architect and shall include contractors' general conditions costs, 
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment, 
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the 
Architect; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs 
that are the responsibility of the Owner. 

§ 6.2 The Owner' s budget for the Cost of the Work is provided in Initial lnformation, and shall be adjusted 
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner' s budget for the Cost of 
the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, 
prepared by the Architect, represent the Architect's judgment as a design professional. It is recognized, however, 
that neither the Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor' s 
methods of determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the 
Architect cannot and does not warrant or represent that bids or negotiated prices will not vary from the Owner's 
budget for the Cost of the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to 
by the Architect. 

§ 6.3 ln preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for 
design, bidding, and price escalation; to determine what materials, equipment, component systems, and types of 
construction are to be included in the Contract Documents; to recommend reasonable adjustments in the program 
and scope of the Project; and to include design alternates as may be necessary to adjust the estimated Cost of the 
Work to meet the Owner's budget. The Architect's estimate of the Cost of the Work shall be based on current area, 
volume or similar conceptual estimating techniques. [f the Owner requires a detailed estimate of the Cost of the 
Work, the Architect shall provide such an estimate, if identified as the Architect's responsibil ity in Section 4.1. l , as 
a Supplemental Service. 

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the 
Architect submits the Construction Documents to the Owner, the Owner' s budget for the Cost of the Work shall be 
adjusted to reflect changes in the general level of prices in the applicable construction market. 
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§ 6.5 Ifat any time the Architect's estimate of the Cost of the Work exceeds the Owner's budget for the Cost of the 
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project's size, quali ty, or 
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments. 

§ 6.6 If the Owner's budget for the Cost of the Work at the conclusion of the Construction Documents Phase 
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall 

. I give written approval of an increase in the budget for the Cost of the Work; 

.2 authorize rebidding or renegotiating of the Project within a reasonable time; 

.3 terminate in accordance with Section 9 .5; 

.4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce 
the Cost of the Work; or, 

.5 implement any other mutually acceptable alternative. 

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as 
necessary to comply with the Owner's budget for the Cost of the Work at the conclusion of the Construction 
Documents Phase Services, or the budget as adjusted under Section 6.6.1. lf the Owner requires the Architect to 
modify the Construction Documents because the lowest bona fide bid or negotiated proposal exceeds the Owner's 
budget for the Cost of the Work due to market conditions the Architect could not reasonably anticipate, the Owner 
shall compensate the Architect for the modifications as an Additional Service pursuant to Section l 1.3; otherwise 
the Architect's services for modify ing the Construction Documents shall be without additional compensation . In any 
event, the Architect's modification of the Construction Documents shall be the limit of the Architect' s responsibility 
under this Article 6. 

ARTICLE 7 COPYRIGHTS AND LICENSES 
§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to 
transmit such information for its use on the Project. 

§ 7.2 The Architect and the Architect 's consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication 
in derogation of the reserved rights of the Architect and the Architect's consultants. 

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect's Instruments of Service solely 
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the 
Owner substantially performs its obligat ions under this Agreement, inc luding prompt payment of all sums due 
pursuant to Article 9 and Article L l. The Architect shall obtain similar nonexclusive licenses from the Architect's 
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize 
the Contractor, Subcontractors, Sub-subcontractors, and suppliers, as well as the Owner's consultants and separate 
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established 
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the 
Architect rightfully terminates this Agreement for cause as provided in Section 9.4, the license granted in this 
Section 7.3 shall terminate. 

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of 
Service, the Owner releases the Architect and Architect's consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes 
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's use of 
the Instruments of Service under this Section 7.3. l. The terms of this Section 7 .3. l shall not apply if the Owner 
rightfully terminates this Agreement for cause under Section 9.4. 

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied 
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license 
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the 
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[nstrurnents of Service shall be at the Owner's sole risk and without liability to the Architect and the Architect's 
consultants. 

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this 
Agreement. 

ARTICLE 8 CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1 .1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of 
or related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the 
binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but 
in any case not more than IO years after the date of Substantial Completion of the Work. The Owner and Architect 
waive all claims and causes of action not commenced in accordance with this Section 8.1. 1. 

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against 
each other and against the contractors, consultants, agents, and employees of the other for damages, except such 
rights as they may have to the proceeds of such insurance as set forth in AIA Document A20 1- 20 17, General 
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall requi re of the 
contractors, consultants, agents, and employees of any of them, simi lar waivers in favor of the other parties 
enumerated herein. 

§ 8.1 .3 The Architect and Owner waive consequential damages for claims, disputes, or other matters in question, 
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to a ll consequential 
damages due to either party's termination of this Agreement, except as specifically provided in Section 9.7. 

§ 8.2 Mediation 
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shal l be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect's services, the Architect may proceed in accordance with applicable law to comply with 
the lien notice or fil ing deadl ines prior to resolution of the matter by mediation or by binding dispute resolut ion. 

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between 
them by mediation, which, unless the parties mutually agree otherwise, sha ll be administered by the American 
Arbitration Association in accordance with its Construction industry Mediation Procedures in effect on the date of 
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Agreement, and 
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of 
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in 
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days 
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration 
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s) 
and agree upon a schedule for later proceedings. 

§ 8.2.3 The parties shall share the mediator' s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdict ion thereof. 

§ 8.2.4 [f the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following: 
(Check the appropriate box.) 

Arbitration pursuant to Section 8.3 of this Agreement 

[ X ] Litigation in a court of competent jurisdiction 

Other: (Specify) 
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If the Owner and Architect do not select a method of binding dispute resolution, or do not subsequently agree in 
writing to a binding dispute resolution method other than litigation, the dispute will be resolved in a court of 
competent jurisdiction. 

§ 8.3 Arbitration 
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
mediation shall be subject to arbitration, which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction lndustry Arbitration Rules in effect on the 
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration. 

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for 
mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based 
on the claim, dispute or other matter in question would be barred by the applicable statute of limitations. For statute 
of limitations purposes, receipt of a written demand for arbitration by the person or entity administering the 
arbitration shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other 
matter in question. 

§ 8.3.2 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to this Agreement, shall be specifically enforceable in accordance with applicable law 
in any court having jurisdiction thereof. 

§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance 
with applicable law in any court having jurisdiction thereof. 

§ 8.3.4 Consolidation or Joinder 
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that ( 1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consol idated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete re lief is to be accorded in arbitration, 
provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an 
additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question 
not described in the written consent. 

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this 
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Architect under this Agreement. 

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement. 

ARTICLE 9 TERMINATION OR SUSPENSION 
§ 9.1 lfthe Owner fai ls to make payments to the Architect in accordance with this Agreement, such fai lure shall be 
considered substantial nonperformance and cause for termination or, at the Architect's option, cause for suspension 
of performance of services under this Agreement. [f the Architect e lects to suspend services, the Architect shall give 
seven days' written notice to the Owner before suspending services. ln the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension and any 
expenses incurred in the interruption and resumption of the Architect's services. The Architect' s fees for the 
remaining services and the time schedules shall be equitably adjusted. 

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Proj ect is resumed, the Architect shall be compensated for expenses incurred in the 
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intenuption and resumption of the Architect's services. The Architect's fees for the remaining services and the time 
schedules shall be equitably adjusted. 

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days' written notice. 

§ 9.4 Either party may terminate this Agreement upon not less than seven days' written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating 
the termination. 

§ 9.5 The Owner may terminate this Agreement upon not less than seven days' written notice to the Architect for the 
Owner's convenience and without cause. 

§ 9.6 lfthe Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates 
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to 
termination, Reimbursable Expenses incurred, and costs attributable to termination, including the costs attributable 
to the Architect's termination of consultant agreements. 

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience 
pursuant to Section 9.5, or the Architect terminates thi s Agreement pursuant to Section 9.3, the Owner shall pay to 
the Architect the following fees: 
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or 
licensing fee.) 

. l Termination Fee: 

See Attachment A 

.2 Licensing Fee if the Owner intends to continue using the Architect's lnstruments of Service: 

l/4% of the cost of work 

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of 
Substantial Completion. 

§ 9.9 The Owner's rights to use the Architect's Instruments of Service in the event of a termination of this 
Agreement are set forth in Article 7 and Section 9. 7. 

ARTICLE 10 MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that 
jurisdiction's choice oflaw rules. lfthe parties have selected arbitration as the method of binding dispute resolution, 
the Federal Arbitration Act shall govern Section 8.3. 

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A20l-201 7, General 
Conditions of the Contract for Construction. 

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the 
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for 
the Project if the lender agrees to assume the Owner's rights and obligations under this Agreement, including any 
payments due to the Architect by the Owner prior to the assignment. 

§ 10.4 Iftbe Owner requests the Architect to execute certificates, the proposed language of such certificates shall be 
submitted to the Architect for review at least 14 days prior to the requested dates of execution. lf the Owner requests 
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute 
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the 
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Architect for review at least l4 days prior to execution. The Architect shall not be required to execute certificates or 
consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement. 

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor 
of, a third party against either the Owner or Architect. 

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site. 

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of th e 
Project among the Architect' s promotional and professional materials. The Architect shall be given reasonable 
access to the completed Project to make such representations. However, the Architect's materials shall not include 
the Owner's confidential or proprietary information if the Owner has previously advised the Architect in writing of 
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide 
professional credit for the Architect in the Owner's promotional materials for the Project. This Section 10.7 shall 
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section 
9.4. 

§ 10.8 If the Architect or Owner receives information specifically designated as "confidential" or "business 
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any 
other person except as set forth in Section L0.8.1. This Section L0.8 shall survive the termination of this Agreement. 

§ 10.8.1 The receiv ing party may disclose "confidential" or "business proprietary" information after 7 days ' notice to 
the other party, when required by law, arbitrator's order, or court order, including a subpoena or other form of 
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably 
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such 
information to its employees, consultants, or contractors in order to perform services or work sole ly and exclusively 
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the 
disclosure and use of such information as set forth in this Section 10.8. 

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining 
provisions. If it is determined that any prov ision of the Agreement violates any law, or is otherwise invalid or 
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and 
enforceable. In such case the Agreement shall be construed, to the full est extent permitted by law, to give effect to 
the parties' intentions and purposes in executing the Agreement. 

ARTICLE 11 COMPENSATION 
§ 11 .1 For the Architect's Basic Services described under Article 3, the Owner shall compensate the Architect as 
follows: 

. l Stipulated Sum 
(Insert amount) 

.2 Percentage Basis The Architect's Basic Services for this project wi ll be 7.2% of Construction Contract 
amount. 

(Paragraph Deleted) 

(Insert percentage value) 

( ) % of the Owner's budget for the Cost of the Work, as calculated in accordance with Section 11.6 . 

. 3 Other 
(Describe the method of compensation) 
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§ 11.2 For the Architect's Supplemental Services designated in Section 4.1.1 and for any Sustainabil ity Services 
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation. lf necessary, list specific services to which particular methods of 
compensation apply.) 

See Attachment A 

§ 11 .3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the 
Owner shall compensate the Architect as follows: 
(Insert amount of, or basis for, compensation.) 

See Attachment A 

§ 11.4 Compensation for Supplemental and Additional Services of the Architect's consultants when not included in 
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus percent ( %), or as follows: 
(Insert amount of, or basis for computing, Architect 's consultants' compensation for Supplemental or Additional 
Services.) 

See Attachment A 

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of 
compensation for each phase of services shall be as fo llows: 

See Attachment A 
Schematic Design Phase percent ( 15 %) 
Design Development Phase percent ( 20 %) 
Construction Documents percent ( 40 %) 
Phase 
Procurement Phase percent ( 5 %) 
Construction Phase percent ( 20 %) 

Total Basic Compensation one hundred percent 100 %) 

§ 11 .6 When compensation identified in Section l 1.1 is on a percentage basis, progress payments for each phase of 
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner' s most 
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted 
based on subsequent updates to the Owner's budget for the Cost of the Work. 

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not 
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on 
those portions. The Architect shall be entitled to compensation in accordance with th is Agreement for all services 
performed whether or not the Construction Phase is commenced. 

§ 11 .7 The hourly billing rates for services of the Architect and the Architect's consultants are set forth below. The 
rates shall be adjusted in accordance with the Architect' s and Architect's consultants ' normal review practices. 
(lf applicable, attach an exhibit of hourly billing rates or insert them below.) 

See Attachment A 

Employee or Category Rate ($0.00) 

§ 11 .8 Compensation for Reimbursable Expenses 
§ 11 .8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services 
and include expenses incurred by the Architect and the Architect's consultants directly related to the Project, as 
fo llows: 

AIA Document 8101™ - 201 7. Copyright© 1974, 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. A ll rights reserved. WARNING : 
This AIA• Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA• Document, 21 or any portion of it, may result in severe civ il and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This 
document was produced by AIA software at 15:50:15 ET on 08/29/2019 under Order No. 0471669045 which expires on 01 /24/2020, and is not for resale. 
User Notes: (389ADASO) 



lnit. 

.1 Transportation and authorized out-of-town travel and subsistence; 

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites, 
and extranets; 

.3 Permitting and other fees required by authorities having jurisdiction over the Project; 

.4 Printing, reproductions, plots, and standard form documents; 

.5 Postage, handling, and delivery; 

.6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner; 

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials 
requested by the Owner or required for the Project; 

.8 If required by the Owner, and with the Owner's prior written approval, the Architect' s consultants ' 
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of 
additional insurance coverage or limits in excess of that normally maintained by the Architect' s 
consultants; 

.9 All taxes levied on professional services and on reimbursable expenses; 

.10 Site office expenses; 

.11 Registration fees and any other fees charged by the Certifying Authority or by other entities as 
necessary to achieve the Sustainable Objective; and, 

.12 Other similar Project-related expenditures. 

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the 
Architect's consultants plus ten percent ( l O %) of the expenses incurred. 

§ 11.9 Architect's Insurance. If the types and limits of coverage required in Section 2.5 are in addition to the types 
and limits the Architect normally maintains, the Owner shall pay the Architect for the additional costs incurred by 
the Architect for the additional coverages as set forth below: 
(Insert the additional coverages the Architect is required to obtain in order to satisfy the requirements set forth in 
Section 2.5, andfor which the Owner shall reimburse the Architect.) 

§ 11 .10 Payments to the Architect 
§ 11.10.1 Initial Payments 
§ 11 .10.1 .1 An initial payment of zero ($ 0.00 ) shall be made upon execution of this Agreement and is the 
minimum payment under this Agreement. It shall be credited to the Owner's account in the final invoice. 

§ 11 .10.1.2 If a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of 
zero ($ 0 .00 ) shall be made upon execution of this Agreement for registration fees and other fees payable to the 
Certifying Authority and necessary to achieve the Sustainability Certification. The Architect's payments to the 
Certifying Authority shall be credited to the Owner's account at the time the expense is incurred. 

§ 11.10.2 Progress Payments 
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services 
performed. Payments are due and payable upon presentation of the Architect's invoice. Amounts unpaid thirty ( 30 ) 
days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate 
prevailing from time to time at the principal place of business of the Architect. 
(Insert rate of monthly or annual interest agreed upon.) 

6 % per annum 

§ 11.1 0.2.2 The Owner shall not withhold amounts from the Architect's compensation to impose a penalty or 
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in 
the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution 
proceeding. 

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and 
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. 

AIA Document B101 ™ - 2017. Copyright© 1974. 1978, 1987, 1997, 2007 and 2017 by The American Institute of Architects. All r ights reserved. WARNING: 
This AIAI> Document is protected by U.S. Copyright Law and International Treaties. Unauthor ized reproduction or distribution o f this AIA11 Document, 22 or any portion of it, may result in severe civil and criminal penalties, and w ill be prosecuted to the maximum extent possible under t he law. This 
document was produced by AIA software at 15:50:15 ET on 08/29/2019 under Order No. 0471669045 which expires on 01/24/2020, and is not for resale. 
User Notes: (389ADA50) 



lnit. 

ARTICLE 12 SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 
(Include other terms and conditions applicable to this Agreement.) 

See Attachment A 

ARTICLE 13 SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both the Owner and Architect. 

§ 13.2 This Agreement is comprised of the fo llowing documents identified below: 
.1 AIA Document B 10ITM_20 17, Standard Form Agreement Between Owner and Architect 
.2 AIA Document E203TM_20 13, Building lnformation Modeling and Digital Data Exhibit, dated as 

indicated below: 
(Insert the date of the £203-2013 incnrporated into this agreement.) 

See Attachment A 

.3 Exhibits: 
(Check the appropriate box for any exhibits incorporated into this Agreement.) 

[ ] AIA Document E204TM_2017, Sustainable Projects Exhibit, dated as indicated below: 
(Insert the date of the E204-2017 incorporated into this agreement.) 

Other Exhibits incorporated into this Agreement: 
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits and scopes of services 
identified as exhibits in Section 4. 1.2.) 

.4 Other documents: 
(List other documents, if any, forming part of the Agreement.) 

Attachment A - Modifications to AIA BIO 1-20 17 
Attachment B Schedule 
PH&J Immigration Compliance 
PH&J Insurance 

This Agreement entered into as of the day and year first writt 

OWNER (Signature) 

C I._, <:s c \ es i:::_ G:; ,- ,, .. ~~ r-

(Printed name and title) 
Patrick T. Addison, Vice President REG #4564 
(Printed name, title, and license number, if required) 
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ATTACHJvtENT A 

MODIFICATIONS TO OA/AIA B101- 2017 EDITION 
September 3, 2019 

12.1 Add to (or modify) Article 1, INITIAL INFORMATION, as follows: 

2019 

1.3 (Modify) Digital Protocol (delete the second sentence in its entirety and insert the 
following) : Email and FTP sites shall be an acceptable means of communication 
throughout the project. Text messages will not be considered an acceptable means of 
communication. 

Drawings and specifications shall be transmitted in .PDF format. AutoCAD (.DWG), 
Excel (.XLSX), Word (.DOCX), etc. files that are used to create the drawings and 
specifications will remain the property of the Architect and will not be available. 

Record drawings shall be transmitted in .PDF format. 

Submittals shall be transmitted in .PDF format. 

The site survey shall be transmitted to the Architect in .DWG format. 

Architectural base plans sans border, title, seal, and extraneous information will be 
available to the contractor's subcontractors to help them in their preparation of 
submittals. 

It is not anticipated that a building information model will be created for this project. 
If this should become a requirement, the contract shall be amended, the project 
schedule shall be adjusted, and the Architect's fee shall be adjusted. 

1.3. I (Delete) Building Model Information: Delete this paragraph in its entirety. 

12.2 Add to (or modify) Article 2, ARCHITECT'S RESPONSIBILITIES, as follows: 

2.5 (Modify) Insurance Until Termination: Delete the following sentence "If any of 
the requirements set forth below are in addition to the types and limits the Architect 
normally maintains, the Owner shall pay the Architect as set forth in Section 11 .9." 

2.5.1 (Modify) Commercial General Liability: Insert($ lM) for each occurrence and 
($2M) in the aggregate ... 

2.5.2 (Modify) Automobile Liability: Insert ($1 M) per accident ... 

2.5.5 (Modify) Employers' Liability: Insert ($IM) each accident, ($IM) each 
employee, and ($IM) policy limit. 

2.5.6 (Modify) Professional Liability: Insert ($IM) per claim and ($3M) in the 
aggregate. 
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ATTACHMENT A 2019 

12.3 Add to (or modify) Article 3, SCOPE OF ARCHITECT'S BASIC SERVICES, as 
follows: 

3.2.5.l (Modify) Sustainable Design Alternatives: It is understood that the 
consideration of sustainable design alternatives is a part of the normal design effort 
and is not a study within itself. It is not quantified and does not necessarily take 
precedence over program function, aesthetics, budget, etc. which are all important 
considerations of design. 

3.4.2 (Modify) Governmental Review: Design Requirements of Governmental 
Authorities will be incorporated into the construction documents only as they are 
known at the time of document publication. 

3.4.3 (2) (Modify) Owner Contractor Agreement: Shall be AJA Document Al 01-201 7 
Edition Standard Form of Agreement between Owner and Contractor where the basis 
of payment is a stipulated sum. 

3.4.3 (3) (Modify) General Conditions of the Contract for Construction: Shall be AJA 
Document A201-201 7 Edition as referenced in 3 .6. 1.1. 

3.5. l (Modify) Construction Contract Delivery and Bidding and Negotiation Phase: 
The anticipated construction delivery process is a single lump sum construction 
contract, either negotiated or competitively bid. Should the Owner subsequently select 
another method, or if a Construction Manager, Program Manager or other Owner' s 
agent is retained by the Owner, the Architect's fee shall be adjusted to accommodate 
the additional overhead. Consequently, an amendment to this contract will be prepared 
and signed. 

Bid documents will be distributed to prospective bidders via website. All drawings, 
specifications, and addenda will be available for viewing on this website by bidders at 
no cost. Paper copies will be available to bidders at a cost to the bidders for printing, 
shipping and handling. 

3.5.2.3 (Modify) Bid Documents Substitutions: In the first sentence, delete the 
following words, "as an Additional Service". 

3.6.1.2 (Modify) Construction Phase Services: In the last sentence, after the word 
"contractor" and before the word "or", add "or owner". 

3.6.1.2 (Modify) Temporary Supports: Also, the Architect shall have no responsibility 
for temporary supports used by the contractor for the construction process. 

3.6.1.3 (Modify) Construction Phase Services: Append to the end of the last sentence 
"or if earlier, 60 days after the date of substantial completion of the work". 
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3.6.1.4 (Add) Construction Phase Services: The Architect shall provide to the 
Contractor one copy of construction documents in .PDF format from which the 
contractor shall reproduce (at his cost) all paper or electronic copies necessary to meet 
contract requirements and to facilitate construction. This requirement will include any 
sets (paper or electronic format) legally required for permitting. 

3.6.3.1 (Add) Certificate for Payment: As used herein, the word 'certify' shall mean an 
expression of the Architect' s professional opinion to the best of its information, 
knowledge and belief, and does not constitute a warranty or guarantee by the 
Architect. 

3.6.5.1 (Modify) Substitutions: The Architect will have authority to evaluate and 
approve substitutions made by the contractor pursuant to procedures set forth in 
specification Section O 160. 

3.6.6.2 (Modify) Architect's Inspections: The Architect's inspections shall be 
conducted with the Owner to such an extent that the Owner is available to participate 
in the inspection. 

12.4 Add to (or modify) Article 4, SUPPLEMENTAL AND ADDITIONAL 
SERVICES, as follows: 

4.1.1.1 (Modify) Programming: It is the Owner' s responsibility to provide the program 
to the Architect, but the Architect may assist in the effort. 

4.1.1.3 (Modify) Measured Drawings: The creation of measured drawings associated 
with projects involving substantial renovation or alterations of existing facilities will 
be the responsibility of the Architect. 

4.1.1.8 (Modify) Civil Engineering: Civil Engineering will be the responsibility of the 
Architect. This service will be included in the Basic Fee. 

4.1.1.10 Architectural Interior Design: Design and selection of finishes and colors will 
be the responsibility of the Architect with assistance from the Owner. This service will 
be included in the Basic Fee. 

4.1 .1.13 (Add) Clerk-of-the-Works: If a Clerk-of-the-Works is to be utilized on the 
project during the Construction phase, he will be employed directly by the Owner and 
will function under the Owner' s direction and control as "Owner' s Representative". 
All communication between such clerk and the Contractor will be issued through the 
Architect. The clerk' s authority and duties will be communicated in writing to the 
Architect prior to his employment or assignment. 

While such a clerk may assist the Architect in his administration of the contract, 
neither his employment, nor any act or undertaking on his part, shall create or extend 
any responsibility or obligation on behalf of the Architect for safety precautions and 
programs in connection with the Work, or for failure of the Contractor to carry out the 
work properly. 

Page 3 of 9 



ATTACHMENT A 2019 

4.1.1.14 (Modify) Conformance Drawings: If required by the Owner, the Architect 
will incorporate into the construction documents addenda and changes subsequent to 
bidding. These construction documents will be used by the contractor as a 
convenience for construction of the work. 

4.1 .1.16 (Modify) Record Drawings: The duty to keep and prepare record drawings 
will be given to the Contractor via construction contract provisions. 

4.1.1.21 (Modify) Telecommunications/Data Design: Design of the Data/Comm 
wiring distribution that is built into the building will be the responsibility of the 
Architect with assistance from the Owner and their IT personnel. This service will be 
included in the Basic Fee. 

4.1.2 (Modify) Description of Supplemental Services: Occurs under 4.1.1 

4.2.1.5 (Delete) Delete this item. 

4.2.1.6 (Delete) Delete this item. 

4.2.1. 7 (Delete) Delete this item. 

4 .2. 1.8 (Delete) Delete this item. 

4.2.1.12 (Add) Default of the Contractor: Services necessitated by the default of the 
contractor. 

4 .2.2. 1 (Delete) Delete this item. 

4.2.2.2 (Add) Payment under this item if requested by the Architect is subject to the 
extent the Owner can recover the expenditure from the Contractor. 

4.2.2.3 (Delete) Delete this item. 

4 .2.5 (Modify) Overall Services: The consideration of the overall services shall not 
negate the requirements identified in 4.2.3 and 4.2.4 construction phase services. 

12.5 Add to (or Modify) the following to Article 5, OWNER'S RESPONSIBILITIES, as 
follows: 

5 .13 (Modify) Contract for Construction/ Agreement Between Owner and Contractor: 
Shall be AJA Document A 101-2017 Edition Standard Form of Agreement Between 
Owner and Contractor Where the Basis of Payment is a Stipulated Sum. The 
accompanying General Conditions to this contract shall be AJA Document A201 -201 7 
Edition General Conditions of the Contract for Construction. · 
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5.16 (Add) Selection of Owner's Consultants: Any recommendation or other 
participation by the Architect in the selection or employment by the Owner of a soil 
engineering consultant, testing laboratory, insurance consultant, hazardous material 
consultant, or engineer who prepares surveys and topographic maps, shall not act to 
make the Architect responsible for the performance of these individuals or entities. 

5.17 (Add) Rezoning and Replatting: The Owner shall also be responsible for any 
necessary rezoning and replatting. 

5.18 (Add) Insurance Counsel: The Owner agrees that he is responsible for the 
insurance provisions in the final construction documents, and that any draft prepared 
by the Architect shall constitute only a convenient starting point for the final 
development of those provisions by the Owner's insurance adviser. 

12.6 Add to (or Modify) Article 6, COST OF THE WORK, as follows: 

6.1 (Modify) Sales Tax: If Sales Tax Savings Program is implemented by the Owner, 
the Construction cost employed to compute the Architect' s fee shall include the 
amount of any sales or use tax that would have been applicable had the job been bid in 
the private sector. 

6.1 (Modify) Contingencies and Allowances: Contingencies are monies held by the 
Owner for unforeseen conditions that may occur during construction. Allowances are 
monies included in the construction contract that the Owner directs to be expended 
during construction. Both contingency and allowance monies will be included as part 
of the Cost of the Work to the extent that they are paid for construction efforts, 
associated equipment, systems, etc., and the Architect has performed services to 
incorporate these items. 

12.7 Add to (or Modify) the following to Article 7, COPYRIGHTS AND LICENSES, as 
follows: 

7.3.1 (Delete) Delete the following sentence, "The Owner, to the extent permitted by 
law, further indemnify and hold harmless the Architect and its consultants from all 
costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by a third party or entity to the extent such costs and expenses arise 
from the Owner' s use of the Instruments of Service under this Section 7.3.1. 

12.8 Add to (or Modify) Article 8, CLAIMS AND DISPUTES, as follows: 

8.1.2 (Modify) Replace this item and replace with the following statement, "The 
Owner and Architect, as appropriate, shall require of the Contractor, their agents, and 
the employees of any of them, similar waivers in favor of the other parties enumerated 
herein. 
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8.1.2 (Delete and Replace) Delete the original items and replace with the following 
statement: The Owner and Architect, as appropriate shall require a waiver of all rights 
by the Contractor, his sub-contractors, consultants, the agents and employees of any of 
them against claims for damages against the Owner and/or Architect to the extent that 
such damages are covered by property insurance, except such rights as they may have 
set forth under AIA Document A201-2017 - General Conditions of the contract for 
construction. 

8.1.3 (Delete) Delete the following words: "except as specially provided in Section 9.7" 

8.1.4 (Add) Subrogation: To the fullest extent allowed by applicable laws, rules and 
regulations, the Owner further agrees that he will require in the Construction Documents 
provisions which will protect both the Architect and Owner from subrogation by the 
Contractor' s insurers of workmen compensation, builder' s risk and comprehensive 
general liability to the extent allowed by State law. 

12.9 Add to (or Modify) the following to Article 9, TERMINATION or SUSPENSION, 
as follows: 
9. 1.1 (Add) Timely Payment: Owner agrees to pay all invoices from Architect not in 
dispute within 30 days of receipt. The Owner further agrees to call the Architect' s 
attention to any charge or portion thereof held to be in dispute within two weeks of its 
receipt. 

9.1.2 (Add) Other Parties: The Owner agrees to protect the Architect from any claim by 
others arising out of the Architect' s suspension of activity due to failure of timely 
payment. 

9.7. 1 (Modify) Termination Fee: The termination fee will be determined at the time of 
termination by agreement between the parties. 

9.9.10 (Add) Termination: In the event of termination not the fault of the Architect, the 
Architect shall be compensated for services performed prior to termination then due. 

12. 10 Add to (or Modify) Article 10, MISCELLANEOUS PROVISIONS, as follows: 

10.2 (Modify) Terms of Agreement: At the end of the first sentence add the following: 
"as amended, In the event of any inconsistency, ambiguity or discrepancy in the contract 
documents or between or among the contract documents, then the following shall be in 
order of precedence: (1) the addenda, amendments or modifications to the contract 
documents, and (2) the contract documents. If the conflict is between the drawings and 
the specifications, then the greater quantity or better quality shall be provided." 

10.3 (Modify) Assignments ofthis Agreement: Modify paragraph by deleting all words 
after "consent of the other." 
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10.3 (Modify) Assignment of this Agreement: Modify the first sentence to read as 
follows: "The Owner and Architect, respectively, bind themselves, their agents, 
successors and assigns to the agreement. 

10.10 (Add) Project Betterment: If, due to the Architect's error or om1ss10n, any 
required item or component of the project is omitted from the Architect's construction 
documents, the Architect shall not be responsible for paying the actual cost to add such 
item or component to the extent that such item or component would have been otherwise 
necessary for the project or otherwise adds value or betterment to the project. In no 
event will the Architect be responsible for any costs or expense that provides betterment, 
upgrade or enhancement of the project. 

10.11 (Add) Exclusive Remedy: It is intended by the parties of this Agreement that the 
Architect's services in connection with the project shall not subject the Architect's 
individual employees, officers or directors to any personal legal exposure for the risks 
associated with this project. Therefore, and notwithstanding anything to the contrary 
contained herein, the Owner agrees that the Owner's sole and exclusive remedy, any 
claim, demand or suit shall be directed and/or asserted only against the Architect, an 
Alabama corporation, and not against any of the Architect's employees, officers or 
directors. 

12. 11 Add to (or Modify) Article 11 , COMPENSATION, as follows: 

11.1 (Modify) Compensation: A "Master Plan/Building Study" fee of $0.00 will be 
credited to the Owner on a prorated basis depending on the scope of the building or 
projects. 

11 .2 (Modify) Supplemental Services: 

Hourly Rates: (Shall apply also to Paragraphs 11.3 and 11 . 7) 
Current Hourly Rates: The following is the Architects hourly rate schedule. When fees 
are not based on a percentage of the work, the hourly rates are employed: 

Principal Architect 
Project Architect 
Intern Architect 
Interior Designer 
Cost Estimator 
Draftsman/CADD 
Designer 
Clerical 
Field Representative 
Specification Writer 
IT System Designer 

$225.00 
$145.00 
$115.00 
$130.00 
$140.00 
$125 .00 
$125.00 
$110.00 
$140.00 
$125.00 
$ 90.00 
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Primary Consulting Engineers (CSMEP) 
Design Engineers 
Draftsman/CAD D 
Clerical 
Specification Writer 
Cost Estimator 

$200.00 
$150.00 
$11 5.00 
$100.00 
$190.00 
$185.00 

2019 

The Architect shall submit invoices, which reflect the actual hours worked, with 
appropriate hourly rates. 

The published rates are 2019 rates and are subject to change according to the 
Architect's pay rate inflation. 

11.3 (Modify) Compensation: See 11 .2 Rates 

The following fee increase is not applicable to this contract and project. 
11.4 (Modify) Compensation: For Supplemental and Additional Services of the 
Architect's consultants when not included in Section 11.2 or 11 .3, shall be the amount 
invoiced to the Architect plus 50%. 

11.5 (Modify) Compensation for Basic Services: 
The phases shall be as follows: 

Schematic Design Phase 
Design Development Phase 
Construction Document Phase 
Procurement Phase 
Construction Phase 
Total Basic Compensation 

15% 
20% 
40% 

5% 
20% 

100% 

11.6 (Modify) Compensation: The last sentence shall read as follows: "Compensation 
paid in previous progress payments shall be adjusted based on subsequent updates to 
the Owner's budget for the cost of the work." 

11 .6.1 (Modify) Alternates: Compensation for design of work not constructed shall 
also include Alternates prepared by the Architect. 

11 . 7 (Modify) Compensation: See 11.2 Rates 

11 .8.1 .8 (Modify) Modify the sentence of statement by deleting the following: "or the 
expense of additional insurance coverage or limits in excess of the normally 
maintained by the Architect's consultants. 

11.8.1.9 (Modify) Delete the words "Professional services and" for this item. 

11.8.1.13 (Add) Reimbursable Expenses: The Owner will reimburse the Architect for 
the cost of the required publication of advertisement for bids for the project. 
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11 .8.2 (Modify) Markup for Reimbursable Expenses: shall be 10%. 

11.9 (Delete) Architect's Insurance: Delete this item. 

2019 

11 . l 0.1 . l (Modify) Initial Payment: There will not be an initial payment required for 
this project. 

11 . l 0.2. l (Modify) Payments to the Architect: Delete the requirement for monthly 
billing and payment. Architect' s billing and payment shall be made in proportion to 
the percentage of services performed as set forth under Paragraph 11.5. Billings may 
be made mid phase for the portion of services performed of that phase. Construction 
phase billing shall be billed in proportion to the percentage of the construction 
progress. 

Payments are due and payable upon presentation of the Architect' s invoice. Amounts 
unpaid 30 days after the invoice date shall bear interest at the rate of 6% per annum. In 
addition, the Architect shall be reimbursed for the cost (including reasonable 
attorney' s fees) for collection of accounts. 

12.13 Add to (or Modify) Article 13, SCOPE OF THE AGREEMENT, as follows: 

13 .2.2 (Delete) AJA Document £203-2013: Delete the reference to this document, as it 
is not provided for this project. 
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Baldwin County Correction Center 

Water Pipe Replacement 
PH&J #1912GV 

Preliminary Schedule: 
(Schedule produced in the budgeting phase for this 
project and wil l be subject to execution date of 
Owner-Architect Agreement) 

Get existing construction documents for 
existing Jail additions not currently on 
AutoCAD converted, converted to AutoCAD 

Field Measure K-Block - Commit building to 
AutoCAD (Will check with jail administration 
and see if construction documents are 
available for this building - PH&J architects 

did not produce or provide A/E services for 
the Building K Addition) 

Review and clean up AutoCAD files from 
CAD Conversion Company and field verify 
site conditions where new water lines are to 
be accessed and run. 

Produce Bid Documents 

Pre-Qualify Contractors 

Project out for Bidding/ Pricing 

Open Bids 

Sign Contracts with Low Bidder 

Construction Time 

Five-Weeks 
(July 22, 2019 thru August 26, 2019) 

To take place during the Five-Week Window 
the AutoCAD Drawing are being produced 

Two-Weeks 

August 26, 2019 thru September 9, 2019) 

Four-Weeks 

(September 9, 2019 thru October 7, 2019) 

To take place during production time 

Three-Weeks 

(October 7, 2019 thru October 28, 2019) 

October 31, 2019 

November 14, 2019 

Six to Eight Months to Complete Work 
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ACORD® CERTIFICATE OF LIABILITY INSURANCE I DATE {MMJDD/YYYY) 

~ 06/10/2019 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER($), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(les) must have ADDITIONAL INSURED provisions or be endorsed. 
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on 
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s). 

PRODUCER <-VNTACT Jackie Murk NAME: 
RSC Insurance Brokerage, Inc. PHONE 

/AJC No Extl: I r.etNol: 
109 Columbiana Road ~~~ss: jmurk@risk-strategies.com 

INSURER{$) AFFORDING COVERAGE NAIC# 
Birmingham AL 35209 INSURER A: Navigators Insurance Company  

INSURED INSURERS: 
PH&J Architects, Inc. INSURERC: 
P.O. Box 215 INSURER 0: 

INSURER E: 
Montgomery AL 36101-0215 INSURER F: 

COVERAGES CERTIFICATE NUMBER: REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT. TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

1r-r: TYPE OF INSURANCE INSO lwvD POLICY NUMBER l~~)ilg~, ,~fil-J%~. LIMITS 
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s - O CLAJW.S•MADE D OCCUR 

UMM,,C,C fU "~" 11:u - PREMISES !Ea oca,rrencel s - MEO EXP (Any one person) s 

,..._ PERSONAL II AOV INJURY s 
GEN'LAGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 
~ DPR~ DLoc POLICY JECT PRODUCTS • COMP/OP AGG s 

OTHER: s 
AUTOMOBILE LIABILITY - TE~~=~~1~1NGLE LIMIT s 

ANY AUTO BOOILY INJURY {Per person) s - OWNED ~ SCHEDULED 
AUTOS ONLY AUTOS BODllY INJURY {Per accident) s - HIRED - NON-OWNED PROPERTY DAMAGE 
AUTOS ONLY AUTOS ONLY (Per accidenll s - ,..._ 

s 
UMBRELLA LIAB H OCCUR EACH OCCURRENCE s - EXCESS LIAB CLAIMS-MADE AGGREGATE s 
OED I I RETENTION s s 

WORKERS COMPENSATION I mruTE I I OTH-
AND EMPLOYERS' LIABILITY ER 

YIN 
ANY PROPRll:TOR/PARTNER/EXECUTIVE D N/A 

E.L. EACH ACCIDENT s 
OFFICER/MEMBER EXCLUDED? 
(Mandalory In NH) E.L. DISEASE· EA EMPLOYEE $ 
Ir yes. desaibe under 
DESCRIPTION OF OPERATIONS below E.L DISEASE • POLICY LIMIT s 

A 
Professional Liability 

 06/01/2019 06/01/2020 Each Claim $1,000,000 

Aggregate $3,000,000 

DESCRIPTION OF OPERATIONS/ LOCATIONS/ VEHICLES {ACORD 101, Additional Remarks Schedule, may be attached If more space is required) 

Evidence of insurance only. 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 

Specimen For Proposal Only ACCORDANCE WITH THE POLICY PROVISIONS. 

AUTHORIZED REPRESENTATIVE 
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