

November 10, 2015

**BALDWIN COUNTY PROJECT NO. 0218014
REPLACE CROSSDRAINS DAMAGED FROM
04/29/2014 RAIN EVENT**

ADDENDUM NO. 2

TO ALL BIDDERS ON THE ABOVE REFERENCED PROJECT:

Addendum No 1 failed to note an additional change to Sheet 2G "Project Notes". Sheet 2G of the Plans has been revised as set forth below.

Sheet 2G: "Project Notes"

- o Added Note 306 MULCHING IS A SUBSIDIARY OF SEEDING PAY ITEM 652A100.

Please replace Sheet 2G, Project Notes, in the plans with the revised sheet attached in Addendum No. 1.

The bidders on this project will be required to return a signed copy of this Addendum to Matthew S. Brown (FAX: 251-937-0201 or EMAIL: mcbrown@baldwincountyal.gov) or Stacy Appleton, (sappleton@baldwincountyal.gov) prior to Monday, November 16, 2015 at 2:00 A.M.

If you have any questions regarding this addendum, please call. A copy of this addendum, signed by the contractor's representative must accompany each bid.

Sincerely,

CAL MARKERT, P.E.
COUNTY ENGINEER

By: _____


Matthew S. Brown
Design Engineer

SIGNED:

Contractor's Representative

Date

Company