Alternate 1 - Twenty Five Roads - All Labor and Material		Ammons and Blackmon		John G. Walton			BAY AREA CONTRACTING		
		TOTAL:	No Bid	TOTAL:	\$	1,382,957.77	TOTAL:	\$	1,777,285.0
Alternate 2 - Twenty Five Roads - All Labor and Material Except County Shall Provide Plant Mix		Lay Down:	\$ 469,018.70	Lay Down:		No Bid	Lay Down:	\$	699,513.0
		Indexed Asphalt Cost:	\$818,262.92				Indexed Asphalt Cost:		\$818,262.9
		TOTAL:	\$1,287,281.62	TOTAL:		No Bid	TOTAL:	\$	1,517,775.9
_									
L	Bid Bond Included				Yes			Yes	
	Contract Included	Yes			Yes			Yes	

Alternate 2 (Labor Only)\$ 469,018.70 Ammons and Blackmon Construction. (Total with County supplied asphalt: \$1,287,281.62)

ENGINEER'S CERTIFICATE:

I, JOEY NUNNALLY, P.E., COUNTY ENGINEER, HEREBY CERTIFY TO THE BEST OF MY KNOWLEDGE THAT THE ABOVE IS A TRUE AND CORRECT BID TABULATION FOR THE ABOVE REFERENCED PROJECT.

Joey Nunnally, P.E. Date

Ammons and Blackmon Construction is the lowest bidder utilizing Alternate 2 (Labor Only). (\$469,018.70) Ammons and Blackmon Construction had no errors in their bid.

Bay Area Contracting had a calculation error in their bid, however this did not change the outcome of the bid.